ENG NEER S ESTI MATE: $
CALL CRDER : 410

640, 986. 50

LETTI NG DATE : 03/16/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :
CONTRACT TI ME :

B -27754-A
GREENFI ELD DI STRI CT
06/ 12/ 06 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

CR 350 S
HENRY

DATE :

PAGE :

03/ 28/ 05

410 -1

I NC.

1  35-1364963 ERBER & M LLI GAN CONSTR. GO,

2  35-1310611 DUNCAN ROBERTSON | NC

3  35-1917625 M LESTONE CONTRACTCRS, L.P.

4  35-1385672 FCRCE CONSTRUCTI ON CO.

5 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES
6  35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON,

I NC.

837, 299.

134.

. 0000%
. 9520%
. 6175%
. 8546%
. 7049%

7998%

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07038 14. 000
FIELD CFFICE, A

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-02240 83. 000
PAVEMENT REMOVAL

0008 202-02286 1. 000
PRESENT STRUCTURE, REMOVE

0009 203-02000 1445. 000
EXCAVATI ON, COVMON

0010 203-51223 1705. 000

EXCAVATI ON, WATERWAY
0011 205-06934 1. 000
TEMPORARY MULCHI NG

| (

1 ) 35-1364963
| ERBER & M LLI GAN CONSTR GO,

| (

2 ) 35-1310611
| DUNCAN ROBERTSON | NC

| (

| M LESTONE CONTRACTCRS, L. P.

UNIT PRICE AVOUNT|  UNIT PRI CE
o m e e e eeeeaao- o m e e e eeeeeaao-- +

f 12000. 00000 12000 ool 10000. 00000 10000. 00
f 1000. 00000 14000 oo, 1200. 00000 16800. 00
# 1. 00000 1.00} 1. 00000 1.00
f 1. 00000 1.00} 1. 00000 1.00
“ 31000. 00000 31000.00" 30000. 00000 30000. 00|
“ 18000. 00000 18000.00" 9000. 00000 9000.00"
ﬂ 2. 50000 207.50" 10. 00000 830.00“
f 25000. 00000 25000.00: 35000. 00000 35000. 00
, 12. 00000 17340.00{ 15. 00000 21675. 00
I 15. 00000 25575.00I 12. 50000 21312. 50
! 700. 00000 7oo.ool 1100. 00000 1100. 00

3 ) 35-1917625

UN'T PR CE

32000.

20000.

15.

60000.

12.

12.

732.

. 00000
. 00000
. 00000

. 00000

00000

00000

00000

00000

00000

00000
00000

7950.

9100.

32000.

20000.

1245.

60000.

17340.

20460.

732.

00
00

.00

.00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 410 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 640, 986. 50 ROUTE : CR 350 S
CALL ORDER : 410 CONTRACT ID : B -27754-A COUNTI ES : HENRY
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1364963 [( 2 ) 35-1310611 [( 3 ) 35-1917625
| ERBER & M LLI GAN CONSTR OO | DUNCAN ROBERTSON | NC | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 205- 06937 160.000 m | 7.00000 1120. 00| 3. 00000 480. 00| 7.00000 1120
TEMPORARY SI LT FENCE | | |
0013 206-51220 152.000 n8 | 100. 00000 15200. 00| 150. 00000 22800. 00| 30. 00000 4560. 00
EXCAVATI ON, WET | | |
0014 207-07503 672.000 n2 | 4. 25000 2856. 00| 4.00000 2688. 00| 3. 00000 2016. 00
SUBGRADE TREATMENT, TYPE E | | |
0015 210-08091 9.000 EACH | 450. 00000 4050. 00| 500. 00000 4500. 00| 300. 00000 2700. 00
AQUATI C HABI TAT | | |
0016 211-06467 15.000 n8 | 40. 00000 600. 00| 40. 00000 600. 00| 130. 00000 1950. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 211-07454 217.000 n8 | 35. 00000 7595. 00| 32. 00000 6944. 00| 25. 00000 5425. 00
STRUCTURE BACKFI LL | |
0018 301-07448 1710.000 My | 19. 00000 32490. 00| 20. 00000 34200. 00| 19. 00000 32490. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0019 302-07455 20.000 n8 | 37. 50000 750. 00| 35. 00000 700. 00| 120. 00000 2400. 00
DENSE GRADED SUBBASE [ |
0020 306-08043 180.000 n2 | 7. 50000 1350. 00| 5. 00000 900. 00| 12. 00000 2160. 00
M LLING TRANSI TI ON | | |
0021 402-07432 168.000 My | 68. 00000 11424. 00| 70. 00000 11760. 00| 64. 00000 10752. 00
HVA SURFACE, TYPE A | |
0022 402-07435 268.000 My | 64. 00000 17152. 00| 66. 00000 17688. 00| 60. 00000 16080. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07440 85.000 My | 60. 00000 5100. 00| 55. 00000 4675. 00| 50. 00000 4250. 00
HVA BASE, TYPE A | | |
0024 405-05518 2470.000 2 | 0. 05000 123. 50] 0. 10000 247. 00| 0. 30000 741. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 1860.000 n2 | 0. 05000 93. 00| 0. 05000 93. 00| 0. 04000 74. 40
ASPHALT FOR TACK COAT | | |
0026 502-06627 113.000 n2 | 44.00000 4972. 00| 40. 00000 4520. 00| 60. 00000 6780. 00
PCCP, 150 nm | | |
0027 601-01522 4.000 EACH | 1700. 00000 6800. 00| 1800. 00000 7200. 00| 1730. 00000 6920. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01839 1.000 EACH | 1700. 00000 1700. 00| 1800. 00000 1800. 00| 1740. 00000 1740. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ [
0029 601-06037 3.000 EACH | 750. 00000 2250. 00| 785. 00000 2355. 00| 750. 00000 2250. 00
GUARDRAI L END TREATMENT, | | | |
0030 601-99105 45.720 m | 50. 00000 2286. 00| 50. 00000 2286. 00| 47.50000 2171.70
I I I

GUARDRAI L, WBEAM 1.905 m SPACI NG



ENG NEER S ESTIMATE: $ 640, 986. 50

CALL CRDER : 410

LETTI NG DATE : 03/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -27754-A

GREENFI ELD DI STRI CT

RQUTE : CR 350 S

COUNTI ES

HENRY

DATE :
PAGE :

03/ 28/ 05
410 -3

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0031 602-06729 10. 000 EACH
BARRI ER DELI NEATOR

0032 603-06040 202.000 m
FENCE, FARM FI ELD, 1190 mm

0033 609-06257 139.000 n®
REI NFCRCED CONCRETE BRI DGE APPROACH,
250 mMm

0034 610-07486 119.000 My
HVA FCR APPROACHES, TYPE A

0035 611-06497 2.000 EACH
MAI LBOX ASSEMBLY, SI NGLE

0036 616-02320 1668. 000 n®
GEOTEXTI LES

0037 616-05688 945.000 My
RI PRAP, CLASS 1

0038 616-06451 292.000 My
Rl PRAP, UNI FORM

0039 621-01004 2.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0040 621-02770 1400. 000 n®
EROSI ON CONTRCL BLANKET

0041 621-06545 1.000 My
FERTI LI ZER

0042 621-06557 41.000 kg
SEED M XTURE, T

0043 621-06559 2150. 000 n®
MULLCHED SEEDI NG R

0044 621-06574 40.000 n?
SODDI NG

0045 621-06575 1229. 000 n®
SCODDI NG NURSERY

0046 622-52436 12.000 EACH
SIGN, DO NOT MOW OR SPRAY

0047 622-91786 450. 000 EACH
SEEDLI NG

0048 622-98200 5.000 EACH
SIGN, DO NOT DI STURB

0049 701-01849 312.000 m

PILE, CONCRETE, STEEL SHELL ENCASED 7.

92 mm 356 nm

I
| ERBER & M LLI GAN CONSTR QO

1 ) 35-1364963

2 ) 35-1310611

| (
| DUNCAN ROBERTSON | NC

| (

3 ) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

UNIT PRI CE AMOUNT|  UNIT PRI CE
P 800000 s0.00 2800000 280.00]
, 26. 25000 5302.50I 28. 30000 5716. 60
1 65. 00000 9035.00I 80. 00000 11120. 00
I I |
; 80. 00000 9520.00; 82. 00000 9758.00“
H 180. 00000 360.00“ 150. 00000 300.00“
J 3. 00000 5004.00: 3. 00000 5004. 00
; 25. 00000 23625.00; 35. 00000 33075. 00
: 25. 00000 7300.00{ 22. 00000 6424. 00
’ 725. 00000 1450.00I 250. 00000 500. 00
I I |
} 1. 85000 2590.00{ 3. 25000 4550. 00|
, 640. 00000 640.00, 450. 00000 450. 00
} 8. 50000 348.50{ 24. 00000 984. 00
I 0. 60000 1290.00} 1. 25000 2687. 50
; 5. 25000 210.00, 6. 25000 250. 00
} 5. 25000 6452.25I 6. 25000 7681. 25
1 26. 00000 312.001 31. 00000 372.00
{ 10. 00000 4500.00I 10. 00000 4500. 00
, 26. 00000 130.00, 31. 00000 155.0&
1 165. 00000 51480.00I 125. 00000 39000.0&
| | |

UNIT PRI CE

27

85

75.

175.

22
24.

730

660

26

10

26

92

45000
00000

00000

00000

00000

. 50000

00000
00000
00000

. 85000

00000

. 70000

. 50000

. 30000

. 20000

00000

00000

00000

00000

10

8925

350.

2502.

20790

7008

1460

2590

660

356.

1075

212.

6390

312.

4500

130

28704.

.50

.00

.00

00

00

00

00

00
00

00

00

70

00

00

80

00

00

00

00



ENG NEER S ESTIMATE: $ 640, 986. 50

CALL CRDER : 410

LETTI NG DATE : 03/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -27754-A

GREENFI ELD DI STRI CT

RQUTE : CR 350 S
COUNTI ES :

HENRY

DATE :
PAGE :

03/ 28/ 05
410 - 4

LINE NO/ ITEM CODE / ALT

I
| ERBER & M LLI GAN CONSTR. QO

| TEM DESCRI PTI ON QUANTI TY

0050 701-99086 20.000 EACH
PILE TIP, STEEL SHELL

0051 702-51005 66. 000 nB8
CONCRETE, A, SUBSTRUCTURE

0052 702-51015 7.000 nB
CONCRETE, B, FOOTI NGS

0053 703-51030 4053. 000 kg
REI NFORCI NG STEEL

0054 703-51032 19270. 000 kg
REI NFORCI NG STEEL, EPOXY COATED

0055 704-51002 106. 000 nB
CONCRETE, C, SUPERSTRUCTURE

0056 706-05732 4.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC |

0057 706-51020 17.000 nB
CONCRETE, C, RAILING

0058 707-05971 125.000 nP
STRUCTURAL MEMBERS, CONCRETE BOX BEAM
CB, 432 mm X 914 mm

0059 709-51821 LuUwP
SURFACE SEAL

0060 715-05119 32.000 m
PIPE, TYPE 1, A RCUAR 375 mm

0061 715-05121 28.000 m
PIPE, TYPE 1, G RCUAR 450 mm

0062 715-05169 147.000 m
PIPE, TYPE 3, A RCUAR 375 mm

0063 715-05171 17.000 m
PIPE, TYPE 3, G RCUAR 450 mm

0064 715-05407 26.000 m
PI PE, END BENT DRAIN, 150 nm

0065 715-46005 3.000 EACH
PI PE END SECTI ON, 375 nm

0066 715-46010 3.000 EACH
PI PE END SECTI ON, 450 mm

0067 720-45270 6. 000 EACH
PI PE CATCH BASI N, 450 nm

0068 720-45275 1.000 EACH

mm

PI PE CATCH BASI N, 600

1 ) 35-1364963

|
AMOUNT]

2 ) 35-1310611

| (
| DUNCAN ROBERTSON | NC

| (

3

) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

I
AMOUNT]

UNT PRI CE UNT PRI CE

oo oo oo e +

| 225. 00000 4500. 00| 225. 00000 4500. 00|
|| 485. 00000 32010. 00|I 600. 00000 39600 OOI
|I 500. 00000 3500. 00|I 1000. 00000 7000 00||
|I 1. 60000 6484. 8O|| 1. 40000 5674. 20||
|I 1. 78000 34300. 60, 1. 60000 30832. 00||
|I 450. 00000 47700. 00|I 600. 00000 63600. OOI
|| 1000. 00000 4000. 00|| 1250. 00000 5000. OOI
| 500. 00000 8500. 00|| 600. 00000 10200. OO||
|| 452. 00000 56500. 00|| 425. 00000 53125. OO,
| | |
|I 3250. 00000 3250. 00|I 3000. 00000 3000. 00|I
|I 68. 00000 2176. OOI 75. 00000 2400. 00||
I| 75. 00000 2100. 00|| 85. 00000 2380. 00|I
I| 68. 00000 9996. 00|| 75. 00000 11025. 00|I
I| 75. 00000 1275. 00|| 80. 00000 1360. OO|I
I| 15. 00000 390. 00|| 15. 00000 390. OO|I
|I 235. 00000 705. 00|I 200. 00000 600. OOI
I 265. 00000 795. 00|| 250. 00000 750. 001
|I 750. 00000 4500. OO|| 750. 00000 4500. OOI
E 950. 00000 950. 00|| 750. 00000 750. 00{

200.
715.
715.
1.

1.
715.
1400.
600.

470.

2500.

93.

112

93.

112.

20.

275.

300.

800.

1000.

UNIT PRI CE

00000
00000
00000
50000
70000
00000
00000
00000

00000

00000
00000

. 00000

00000

00000

00000

00000

00000

00000
00000

6079.

32759.

75790.

5600.

10200.

58750.

2500.

2976.

3136.

13671.

1904.

520.

825.

900.

4800.

1000.

.00

.00

.00

50

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 640, 986. 50

CALL ORDER : 410 CONTRACT ID : B -27754-A
LETTI NG DATE : 03/16/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :

COUNTI ES :

DATE : 03/28/05
PAGE : 410 -5

RQUTE : CR 350 S

HENRY

1 ) 35-1364963

LINE NO/ ITEM CODE / ALT

2

| I ( ) 35-1310611
| ERBER & M LLI GAN OONSTR OO | DUNCAN ROBERTSON | NC

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRI CE

3 ) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

I
AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0069 801-04308 4.000 EACH | 300. 00000 1200. 00| 310. 00000 1240. 00| 290. 00000 1160. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0070 801-06625 12.000 EACH | 110. 00000 1320. 00| 115. 00000 1380. 00| 110. 00000 1320. 00
DETOUR ROUTE MARKER ASSEMBLY |
0071 801-06640 8.000 EACH | 150. 00000 1200. 00| 143. 00000 1144. 00| 136. 00000 1088. 00
CONSTRUCTI ON SI GN, A | | |
0072 801-07118 36.000 m | 45. 00000 1620. 00| 45. 00000 1620. 00| 43. 00000 1548. 00
BARRI CADE, I11-A | [ |
0073 801-07119 12.000 m | 45. 00000 540. 00| 45. 00000 540. 00| 43. 00000 516. 00
BARRI CADE, I11-B [ | |
0074 802-76025 1.000 n2 | 175. 00000 175. 00| 180. 00000 180. 00| 173. 00000 173. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0075 802- 76055 4.000 m | 22. 50000 90. 00| 90. 00000 360. 00| 22.00000 88. 00
SI GN POST, A | | |
SECTI ON TOTALS | $ 621, 142. 65| $ 658, 113. 05| $ 662, 246. 60
------------------------------------------ o m m ot o e e e et e et e o e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 621, 142. 65 $ 658, 113. 05| $ 662, 246. 60




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/28/05
PACE : 410 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 640, 986. 50 ROUTE : CR 350 S
CALL ORDER : 410 CONTRACT ID : B -27754-A COUNTI ES : HENRY
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
(4 ) 35 1385672 [( 5 ) 35-1618530 [( 6 ) 35-2040801
| FORCE CONSTRUCTI ON CO. I NC. | AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , I N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP | 13800. 00000 13800. 00| 10000. 00000 10000. 00| 13800. 00000 13800. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07038 14.000 M6 | 1335. 00000 18690. 00| 1400. 00000 19600. 00| 1600. 00000 22400. 00
FI ELD OFFI CE, A | | |

0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL | | |

0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUMP |  44133.00000 44133.00|  38000. 00000 38000. 00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUMP | 21434.00000 21434.00]  11000. 00000 11000. 00]  12000. 00000 12000. 00
CLEAR NG Rl GHT OF WAY | |

0007 202-02240 83.000 n2 | 16. 13000 1338. 79| 28. 00000 2324. 00| 35. 00000 2905. 00
PAVEMENT REMOVAL | | |

0008 202-02286 1.000 EACH|  22627.00000 22627.00]  77000. 00000 77000. 00|  85000. 00000 85000. 00
PRESENT STRUCTURE, REMOVE | |

0009 203- 02000 1445.000 n8 | 15. 58000 22513. 10| 11. 00000 15895. 00| 12. 00000 17340. 00
EXCAVATI ON, COVMON | | |

0010 203-51223 1705.000 n8 | 6. 72000 11457. 60| 11. 00000 18755. 00| 18. 00000 30690. 00
EXCAVATI ON, WATERWAY | |

0011 205- 06934 1.000 My | 698. 00000 698. 00| 698. 00000 698. 00| 698. 00000 698. 00
TEMPORARY MULCHI NG | |

0012 205- 06937 160.000 m | 6. 80000 1088. 00| 6. 80000 1088. 00| 6. 80000 1088. 00
TEMPORARY SI LT FENCE | | |

0013 206-51220 152.000 n8 | 274. 26000 41687. 52| 70. 00000 10640. 00| 125. 00000 19000. 00
EXCAVATI ON, VAET | | |

0014 207- 07503 672.000 n2 | 12. 07000 8111. 04| 4. 00000 2688. 00| 10. 75000 7224. 00
SUBGRADE TREATMENT, TYPE E | [ |

0015 210-08091 9.000 EACH | 824. 00000 7416. 00| 1400. 00000 12600. 00| 450. 00000 4050. 00
AQUATI C HABI TAT | | |

0016 211-06467 15.000 n8 | 64. 76000 971. 40| 125. 00000 1875. 00| 60. 00000 900. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0017 211-07454 217.000 n8 | 39. 00000 8463. 00| 45. 00000 9765. 00| 40. 00000 8680. 00
STRUCTURE BACKFI LL | | |

0018 301-07448 1710.000 My | 19. 00000 32490. 00| 25. 00000 42750. 00| 23. 00000 39330. 00
COMPACTED AGGREGATE, NO 53, BASE | |

0019 302-07455 20.000 n8 | 55. 00000 1100. 00| 80. 00000 1600. 00| 65. 00000 1300. 00

DENSE GRADED SUBBASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 410 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 640, 986. 50 ROUTE : CR 350 S
CALL ORDER : 410 CONTRACT ID : B -27754-A COUNTI ES : HENRY
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 35- 1385672 (5 ) 35-1618530 6 ) 35-2040801
| FORCE CONSTRUCTI ON CO. I NC. | AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emeeoeo-
0020 306-08043 180.000 n2 | 8. 50000 1530. 00| 15. 00000 2700. 00| 14. 00000 2520. 00
M LLI NG, TRANSI TI ON | | |
0021 402-07432 168.000 My | 64. 00000 10752. 00| 64. 00000 10752. 00| 64. 00000 10752. 00
HVA SURFACE, TYPE A | | |
0022 402-07435 268.000 My | 60. 00000 16080. 00| 60. 00000 16080. 00| 60. 00000 16080. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07440 85.000 My | 50. 00000 4250. 00| 50. 00000 4250. 00| 50. 00000 4250. 00
HVA BASE, TYPE A | | |
0024 405-05518 2470.000 n2 | 0. 30000 741. 00| 0. 30000 741. 00| 0. 30000 741. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 1860.000 n2 | 0. 04000 74. 40| 0. 04000 74. 40| 0. 04000 74. 40
ASPHALT FOR TACK COAT | | |
0026 502-06627 113.000 2 | 38. 00000 4294. 00| 70. 00000 7910. 00| 55. 00000 6215. 00
PCCP, 150 nm | | |
0027 601-01522 4.000 EACH | 1650. 00000 6600. 00| 1500. 00000 6000. 00| 1650. 00000 6600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01839 1.000 EACH | 1660. 00000 1660. 00| 1800. 00000 1800. 00| 1660. 00000 1660. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ | [
0029 601-06037 3.000 EACH | 715. 00000 2145. 00| 700. 00000 2100. 00| 715. 00000 2145. 00
GUARDRAI L END TREATMENT, | | | |
0030 601-99105 45.720 m | 45. 15000 2064. 26| 60. 00000 2743. 20| 45. 15000 2064. 26
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602-06729 10.000 EACH | 7.00000 70. 00| 10. 00000 100. 00| 10. 00000 100. 00
BARRI ER DELI NEATOR | | |
0032 603- 06040 202.000 m | 25. 75000 5201. 50 20. 00000 4040. 00| 25. 75000 5201. 50
FENCE, FARM FI ELD, 1190 mm | | |
0033 609- 06257 139.000 n2 | 69. 00000 9591. 00| 110. 00000 15290. 00| 60. 00000 8340. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ [ |
0034 610-07486 119.000 My | 75. 00000 8925. 00| 75. 00000 8925. 00| 75. 00000 8925. 00
HVA FOR APPROACHES, TYPE A | | |
0035 611-06497 2.000 EACH | 170. 00000 340. 00| 160. 00000 320. 00| 170. 00000 340. 00
MAI LBOX ASSEMBLY, SINGLE | |
0036 616-02320 1668.000 12 | 2. 00000 3336. 00| 2. 50000 4170. 00| 3. 18000 5304. 24
GEOTEXTI LES | | |
0037 616-05688 945.000 My | 35. 00000 33075. 00| 50. 00000 47250. 00| 40. 00000 37800. 00
R PRAP, CLASS 1 | | |
0038 616-06451 292.000 My | 28. 00000 8176. 00| 32. 00000 9344. 00| 30. 00000 8760. 00
I

Rl PRAP, UNI FORM



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 410 -8
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 640, 986. 50 ROUTE : CR 350 S
CALL ORDER : 410 CONTRACT ID: B -27754-A COUNTI ES : HENRY
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : GREENH ELD DI STRI CT
SET- ASI DE :
|[( 4 ) 351385672 [( 5 ) 35-1618530 6 ) 35-2040801
| FORCE CONSTRUCTI ON CO. I NC. | AMERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeo—as
0039 621-01004 2.000 EACH | 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-02770 1400. 000 n® | 1. 75000 2450. 00| 1. 75000 2450. 00| 1. 75000 2450. 00
ERCS| ON CONTROL BLANKET | | |
0041 621-06545 1.000 My | 630. 00000 630. 00| 630. 00000 630. 00| 630. 00000 630. 00
FERTI LI ZER | | |
0042 621-06557 41.000 kg | 8. 25000 338. 25| 8. 25000 338. 25| 8. 25000 338. 25
SEED M XTURE, T | | |
0043 621-06559 2150. 000 n® | 0. 50000 1075. 00| 0. 50000 1075. 00| 0. 50000 1075. 00
MULCHED SEEDI NG R | | |
0044 621-06574 40.000 n2 | 4.98000 199. 20| 4. 98000 199. 20| 4.98000 199. 20
SODDI NG | | |
0045 621-06575 1229.000 n2 | 4. 98000 6120. 42| 4. 98000 6120. 42| 4. 98000 6120. 42
SODDI NG, NURSERY | | |
0046 622-52436 12.000 EACH | 25. 00000 300. 00| 25. 00000 300. 00| 25. 00000 300. 00
SIGN, DO NOT MOW OR SPRAY [ | |
0047 622-91786 450. 000 EACH | 9. 40000 4230. 00| 9. 40000 4230. 00| 9. 40000 4230. 00
SEEDLI NG | | |
0048 622-98200 5.000 EACH | 25. 00000 125. 00| 25. 00000 125. 00| 25. 00000 125. 00
SIGN, DO NOT DI STURB | | |
0049 701-01849 312.000 m | 124. 00000 38688. 00| 65. 00000 20280. 00| 190. 00000 59280. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 nm 356 mm | | |
0050 701-99086 20. 000 EACH | 112. 00000 2240. 00| 140. 00000 2800. 00| 275. 00000 5500. 00
PILE TIP, STEEL SHELL | | |
0051 702-51005 66.000 nB | 580. 00000 38280. 00| 650. 00000 42900. 00| 875. 00000 57750. 00
CONCRETE, A, SUBSTRUCTURE | | |
0052 702-51015 7.000 nB | 694. 00000 4858. 00| 650. 00000 4550. 00| 1000. 00000 7000. 00
CONCRETE, B, FOOTI NGS | | |
0053 703-51030 4053. 000 kg | 1. 72000 6971. 16| 2. 00000 8106. 00| 1. 50000 6079. 50
REI NFORCI NG STEEL | | |
0054 703-51032 19270. 000 kg | 1. 85000 35649. 50| 2. 25000 43357. 50| 1. 75000 33722.50
REI NFORCI NG STEEL, EPOXY COATED | | |
0055 704-51002 106. 000 nB | 650. 00000 68900. 00| 650. 00000 68900. 00| 750. 00000 79500. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0056 706-05732 4.000 EACH | 1300. 00000 5200. 00| 1600. 00000 6400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0057 706-51020 17.000 nB | 575. 00000 9775. 00| 600. 00000 10200. 00| 750. 00000 12750. 00
|

CONCRETE, C, RAILING



ENG NEER S ESTIMATE: $ 640, 986. 50

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF B DS

DATE : 03/28/05
PACE : 410 -9

RQUTE : CR 350 S

CALL ORDER : 410 CONTRACT ID : B -27754-A COUNTI ES : HENRY
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 35 1385672 [( 5 ) 35-1618530 6 ) 35-2040801
| FORCE CONSTRUCTI ON CO. I NC. | AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , I N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0058 707-05971 125.000 2 | 481. 00000 60125. 00| 650. 00000 81250. 00| 660. 00000 82500. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 914 nm | | |
0059 709-51821 LUWP | 2500. 00000 2500. 00| 3000. 00000 3000. 00| 2880. 00000 2880. 00
SURFACE SEAL | | |
0060 715-05119 32.000 m | 45. 78000 1464. 96| 100. 00000 3200. 00| 80. 00000 2560. 00
PIPE, TYPE 1, O ROULAR 375 mm [ | |
0061 715-05121 28.000 m | 48. 20000 1349. 60| 110. 00000 3080. 00| 95. 00000 2660. 00
PIPE, TYPE 1, CIROULAR 450 mm | | |
0062 715-05169 147.000 m | 64. 44000 9472. 68| 105. 00000 15435. 00| 70. 00000 10290. 00
PIPE, TYPE 3, ORCUAR 375 nm | | |
0063 715-05171 17.000 m | 81. 00000 1377. 00| 110. 00000 1870. 00| 120. 00000 2040. 00
PIPE, TYPE 3, ORCULAR 450 nm | | |
0064 715-05407 26.000 m | 41. 00000 1066. 00| 30. 00000 780. 00| 35. 00000 910. 00
Pl PE, END BENT DRAIN, 150 nm | [ |
0065 715-46005 3.000 EACH | 387. 00000 1161. 00| 450. 00000 1350. 00| 275. 00000 825. 00
Pl PE END SECTI ON, 375 nm | | [
0066 715-46010 3.000 EACH | 421. 00000 1263. 00| 500. 00000 1500. 00| 325. 00000 975. 00
Pl PE END SECTI ON, 450 nm | | [
0067 720- 45270 6.000 EACH | 671. 00000 4026. 00| 850. 00000 5100. 00| 1000. 00000 6000. 00
Pl PE CATCH BASI N, 450 nm | | |
0068 720-45275 1.000 EACH | 791. 00000 791. 00| 950. 00000 950. 00| 1100. 00000 1100. 00
Pl PE CATCH BASIN, 600 nm | | |
0069 801-04308 4.000 EACH | 300. 00000 1200. 00| 280. 00000 1120. 00| 300. 00000 1200. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0070 801-06625 12.000 EACH | 95. 00000 1140. 00| 105. 00000 1260. 00| 95. 00000 1140. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0071 801-06640 8.000 EACH | 150. 00000 1200. 00| 130. 00000 1040. 00| 150. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0072 801-07118 36.000 m | 40. 00000 1440. 00| 41. 00000 1476. 00| 40. 00000 1440. 00
BARRI CADE, I11-A [ | |
0073 801-07119 12.000 m | 50. 00000 600. 00| 41. 00000 492. 00| 50. 00000 600. 00
BARRI CADE, I11-B [ | |
0074 802-76025 1. 000 | 165. 00000 165. 00| 118. 00000 118. 00| 118. 00000 118. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0075 802- 76055 4.000 m | 20. 00000 80. 00| 33. 00000 132. 00| 33. 00000 132. 00
SI GN POST, A | | |
SECTI ON TOTALS [ $ 694, 776. 38| $ 768, 383. 97| $ 837, 299. 27
------------------------------------------ o m m o m e e e e et et et o e e e e e e e e e e e e e e e e e e mmeemeeoo-
CONTRACT TOTALS | $ 694, 776. 38 $ 768, 383. 97| $ 837, 299. 27




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05

ENG NEER S ESTIMATE: $  944,944.70

PACE : 420 -1

TABULATI ON CF BI DS

RQUTE : CR 500 W

CALL ORDER : 420 CONTRACT ID : B -27813-B COUNTI ES : CARROLL
LETTI NG DATE : 03/16/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 125 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-1801998 CLR INC. $ 951, 264.00 100. 0000%
[( 1 ) 35 1801998 I ( ) I ( )
LR INC | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-

SECTI ON 0001  H STORI C BRI DGE REHABI LI TATI ON

|

0001 105-06845 LUMP | 50000
CONSTRUCTI ON ENG NEERI NG |

0002 105-07038 8.000 MXS | 2800
FIELD OFFI CE, A |

0003 106-03285 1.000 DOL | 1.
FAI LED MATERI AL |

0004 106-03289 1.000 DOL | 1.
QUALI TY ASSURANCE ADJUSTNVENT

0005 110-01001 LUMP | 47500
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370 LUWP | 9300
CLEARI NG RI GHT OF WAY

0007 202-06541 3.000 EACH | 3600.
REMOVE AND REPLACE LOWER LATERAL BRACI N |

0008 202-06541 80.000 EACH | 115
REMOVE FLOOR BEANS |

0009 202-07003 LUWP | 3800
REMOVE AND REMOUNT RUB RAI L |

0010 202-07003 LUWP | 4400
REMOVE DECK |

0011 202-07003 LUWP | 4400
REMOVE ROOF |

0012 202-07003 LUWP | 6600
REMOVE S DI NG |

0013 202-96035 18.000 LFT | 425,
CONCRETE WALL, REMOVE

0014 203-02000 239.000 CYS | 45,

|

EXCAVATI ON, COMVON

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000. 00
22400. 00
1.00

1. 00
47500. 00
9300. 00
10800. 00
9200. 00
3800. 00
4400. 00
4400. 00
6600. 00
7650. 00|

10755. 00



REI NFCRCED CONCRETE BRI DGE APPROACH, 10 |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 420 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 944, 944. 70 ROUTE : CR 500 W
CALL CRDER : 420 CONTRACT ID : B -27813-B COUNTI ES : CARROLL
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1801998 | ( | ( )
| CLR, I NC. I I
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 205- 06937 450.000 LFT | 3. 00000 1350. 00| |
TEMPORARY SI LT FENCE | | |
0016 207- 07503 415.000 SYS | 3. 25000 1348. 75| |
SUBGRADE TREATMENT, TYPE E | | |
0017 210- 05666 2013.000 SFT | 13. 25000 26672. 25| |
DECKI NG , NEW | | |
0018 210- 05667 LUWP |  22000. 00000 22000. 00| |
SID NG, NEW | | |
0019 210-05721 LUWP | 11000. 00000 11000. 00| |
FI RE RETARDANT TREATMENT | | |
0020 210- 05801 61.000 LFT | 225. 00000 13725. 00| |
REPLACE DI AGONALS | | |
0021 210- 05801 636.000 LFT | 13. 00000 8268. 00| |
REPLACE RAFTERS | | |
0022 210- 05801 306.000 LFT | 140. 00000 42840. 00| |
REPLACE SEGVENT OF LOWER CHORD | | |
0023 210- 05801 201.000 LFT | 135. 00000 27135. 00| |
REPLACE SEGVENT OF UPPER CHORD | | |
0024 210- 05804 LUWP |  50600. 00000 50600. 00| |
M SCELLANEOUS REPAI RS | | |
0025 210- 05813 LUWP |  15000. 00000 15000. 00| |
PAI NT BRI DGE | | |
0026 210- 05813 LUWP |  15000. 00000 15000. 00| |
PAI NT BRI DGE ABUTMENTS | | |
0027 210- 06979 LUMP |  33000. 00000 33000. 00| |
NEW ROOF | | |
0028 210- 07255 16.000 EACH | 350. 00000 5600. 00| |
TI E DOW ASSEMBLY , STEEL | | |
0029 210- 08368 4200.000 LBS | 3. 35000 14070. 00| |
REMOVE AND RESET ABUTMENT Pl ECE | | |
0030 210- 08369 23.000 EACH | 2178. 00000 50094. 00| |
STRAI GHTEN ABUTMENT Pl ECE | | |
0031 213-52830 55.000 CYS | 225. 00000 12375. 00| |
FLOWABLE MORTAR | | |
0032 301-07448 433.400 TON | 19. 00000 8234. 60| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0033 404- 05516 420.000 SYS | 9. 00000 3780. 00| |
SEAL COAT, 7 | | |
0034 609- 06257 71.000 SYS | 165. 00000 11715. 00| |
[
|

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 420 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 944, 944. 70 ROUTE : CR 500 W
CALL ORDER : 420 CONTRACT ID : B -27813-B COUNTI ES : CARROLL
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1801998 I ( ) I ( )
| LR INC. | I
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0035 615-97797 2.000 EACH | 1750. 00000 3500. 00| |
PLAQUE, BRONZE , W TH CONCRETE POST | | |
0036 616-02320 223.000 SYS | 5. 00000 1115. 00| |
GEOTEXTI LES | | |
0037 619-51859 LUMP | 15000. 00000 15000. 00| |
PAI NT STEEL BRI DGE | [ |
0038 621-01004 2.000 EACH | 125. 00000 250. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-02770 1005. 000 SYS | 1. 95000 1959. 75| |
EROS| ON CONTROL BLANKET | [ |
0040 621-06559 2670.000 SYS | 0. 60000 1602. 00| |
MULCHED SEEDI NG R [ | |
0041 621-06565 1.100 TON | 760. 00000 836. 00| [
MULCH NG MATERI AL | | |
0042 622-05639 28.000 EACH | 115. 00000 3220. 00| |
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | [ [
IN | | |
0043 622- 05648 5.000 EACH | 300. 00000 1500. 00| [
PLANT, DECI DUCUS TREE, SINGLE STEM 1. | | |
25 IN. OR UNDER | | [
0044 703-51032 3506.000 LBS | 2.10000 7362. 60| |
REI NFORCI NG STEEL, EPOXY COATED | [ |
0045 709-04919 2004.000 SFT | 12. 00000 24048. 00| |
COATI NG , RUBBER | | |
0046 711-05728 6.000 EACH | 1175. 00000 7050. 00| |
REPAIR | RON ROD | [ [
0047 711-05728 1.000 EACH | 3000. 00000 3000. 00| |
REPAI R | RON SHOE [ | |
0048 711-95290 80.000 LFT | 999. 00000 79920. 00| |
FI ELD WELDI NG ABUTMENT Pl ECE | | [
0049 711-95290 36.000 LFT | 1925. 00000 69300. 00| |
FI ELD WELDI NG ABUTMENT Pl ECE W TH | | |
M SSI NG PORTI ONS | | |
0050 712-05853 80.000 EACH | 440. 00000 35200. 00| |
FLOOR BEAMVB , NEW | | |
0051 714-05562 2004.000 SFT | 65. 00000 130260. 00| |
RETAI NING WALL , MBE | [ |
0052 801-04308 2.000 EACH | 675. 00000 1350. 00| |
|

ROAD CLOSURE SI GN ASSEMBLY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 420 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 944, 944. 70 ROUTE : CR 500 W
CALL ORDER : 420 CONTRACT ID : B -27813-B COUNTI ES : CARROLL
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1801998 | ( ) | ( )
| CLR INC. I I
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0053 801- 06640 6.000 EACH | 275. 00000 1650. 00| |
CONSTRUCTI ON SI G\, A | [ |
0054 801-07118 24.000 LFT | 18. 20000 436. 80| |
BARRI CADE, I11-A [ [ |
0055 801-07119 24.000 LFT | 21. 00000 504. 00| |
BARR CADE, II1-B | [ |
0056 802-76025 28.000 SFT | 16. 00000 448. 00| |
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0057 802-76035 36.000 SFT | 18. 00000 648. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.100 IN. THI CKNESS | | |
0058 802- 76055 95.000 LFT | 5. 15000 489. 25| |
SI GN POST, A [ | |
SECTI ON TOTALS | $ 951, 264. 00| $ | $
------------------------------------------ oo e e e e e e e mmeme e e e e mm e m e me e e e e mmee e meea
CONTRACT TOTALS | $ 951, 264. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 386, 191. 63 ROUTE : CR 300W
CALL ORDER : 430 CONTRACT ID : B -27890-A COUNTI ES : ADAVB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE Di STRI CT
CONTRACT TIME : 09/17/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1058755 BAKER & SCHULTZ, | NC. $ 316, 095. 77 100. 0000%
2 351817530 Pl ONEER ASSOCI ATES, | NC. $ 352,373.77 111.4769%
(1 ) 35 1058755 [( 2 ) 35-1817530 I ( )
| BAKER & SCHULTZ, | NC, | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e et et et e e e e e e e e e e e e e e e e e memmemmeeeo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06845 LUWP | 5500. 00000 5500. 00| 5200. 00000 5200. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MXS | 2180. 00000 13080. 00| 1450. 00000 8700. 00|
FIELD OFFI CE, A [ | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LWP |  15000. 00000 15000. 00|  16000. 00000 16000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 1000. 00000 1000. 00| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP | 31900. 00000 31900.00]  29700. 00000 29700. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 202-96133 20.000 LFT | 8. 00000 160. 00| 10. 00000 200. 00|
Pl PE, REMOVE | | |
0009 203-02000 443.000 CYS | 13. 50000 5980. 50| 17. 00000 7531. 00|
EXCAVATI ON, COWMON | | |
0010 203-02070 710.000 CYS | 18. 00000 12780. 00| 8. 00000 5680. 00|
BORROW | | [
0011 205-06931 9.000 TON | 46. 00000 414. 00 85. 00000 765. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0012 205-06936 8.000 TON | 49. 00000 392. 00| 120. 00000 960. 00|
TEMPORARY SEDI MENT TRAP | | |
0013 205-06937 1154.000 LFT | 1. 56000 1800. 24| 1. 56000 1800. 24|
I I

TEMPORARY SI LT FENCE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 430 -2
TABULATI ON CF BI DS

GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG
I NCLUDI NG TYPE 5 ANCHOR | |
0032 601-99133 3.000 EACH | 45. 00000 135. 00| 45. 00000 135. 00
GUARDRAI L TRANSI TI ON VH, 12 FT. 6IN | |
SPACI NG | |

ENG NEER S ESTIMATE: $ 386, 191. 63 ROUTE : CR 300W
CALL ORDER : 430 CONTRACT ID : B -27890-A COUNTI ES : ADAMS
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET-ASI DE :
|( 1 ) 35-1058755 [( 2 ) 35-1817530 | ( )
| BAKER & SCHULTZ, INC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T L T L R T
0014 206-51220 69.000 CYS | 30. 00000 2070. 00| 17. 00000 1173. 00|
EXCAVATI ON, WET | | |
0015 206-51230 54.000 CYS | 12. 00000 648. 00| 38. 00000 2052. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0016 207-08267 1230.000 SYS | 2. 70000 3321. 00| 6. 00000 7380. 00|
SUBGRADE TREATMENT, TYPE II1A | | |
0017 211-06467 14.000 CYS | 23. 50000 329. 00| 25. 00000 350. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0018 211-07454 16.000 CYS | 24. 75000 396. 00| 24. 00000 384. 00|
STRUCTURE BACKFI LL | | |
0019 301-07448 687.000 TON | 14. 75000 10133. 25| 12. 00000 8244. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0020 302-07455 24.000 CYS | 22. 00000 528. 00| 20. 00000 480. 00|
DENSE GRADED SUBBASE | | |
0021 303-07449 37.000 TON | 17. 00000 629. 00| 18. 00000 666. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0022 306-08043 395.000 SYS | 6. 00000 2370. 00| 7. 00000 2765. 00|
M LLI NG TRANSI TI ON | | |
0023 402-07432 124.000 TON | 51. 00000 6324. 00| 51. 00000 6324. 00|
HVA SURFACE, TYPE A | | |
0024 402-07435 209.000 TON | 42. 00000 8778. 00| 42. 00000 8778. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0025 402-07450 33.000 TON | 42.00000 1386. 00| 42. 00000 1386. 00|
HWA, TYPE A, WEDGE AND LEVEL | | |
0026 405-05518 1517.000 SYS | 0. 01000 15. 17| 0. 01000 15. 17|
ASPHALT FOR PRI ME COAT | | |
0027 406-05521 1894.000 SYS | 0. 04000 75. 76| 0. 04000 75. 76|
ASPHALT FOR TACK COAT | | |
0028 601-01846 1.000 EACH | 1630. 00000 1630. 00| 1630. 00000 1630. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0029 601-06037 2.000 EACH | 740. 00000 1480. 00| 740. 00000 1480. 00|
GUARDRAI L END TREATMENT, | | | |
0030 601-99105 337.500 LFT | 14. 10000 4758. 75| 14. 10000 4758. 75|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0031 601-99105 6.250 LFT | 125. 00000 781. 25| 125. 00000 781. 25|
I I
|
|
|



STRUCTURAL MEMBERS, CONCRETE BOX BEAM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 430 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 386, 191. 63 ROUTE : CR 300W
CALL ORDER : 430 CONTRACT ID : B -27890-A COUNTI ES : ADAMS
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| ) 35- 1058755 I ( ) 35-1817530 I ( )
| BAKER & SCHULTZ, | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0033 601-99133 1.000 EACH | 40. 00000 40. 00| 40. 00000 40. 00|
GUARDRAI L TRANSITION VH, 12 FT. 6 IN. | | |
SPACING , MODI FI ED | | [
0034 609- 06257 130.000 SYS | 46. 00000 5980. 00| 50. 00000 6500. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N. I I I
0035 611-06497 1.000 EACH | 185. 00000 185. 00| 185. 00000 185. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615- 06505 2.000 EACH | 500. 00000 1000. 00| 500. 00000 1000. 00|
MONUVENT, B | | [
0037 616-02320 789.000 SYS | 3. 00000 2367. 00| 2. 50000 1972. 50|
GEOTEXTI LES | | |
0038 616-05688 602.000 TON | 45. 00000 27090. 00| 50. 00000 30100. 00|
RIPRAP, CLASS 1 | [ |
0039 616- 06405 41.000 TON | 31. 00000 1271. 00| 20. 00000 820. 00|
Rl PRAP, REVETMENT | | |
0040 621-02770 682.000 SYS | 1. 88000 1282. 16| 1. 88000 1282. 16|
ERCS| ON CONTROL BLANKET [ | |
0041 621-06559 3200.000 SYS | 0. 44000 1408. 00| 0. 44000 1408. 00|
MULCHED SEEDI NG R | | [
0042 621-06564 682.000 SYS | 0. 64000 436. 48| 0. 64000 436. 48|
MULCHED SEEDI NG CV | | |
0043 621- 06567 0.002 Mz | 100. 00000 0. 20| 500. 00000 1. 00|
WATER | | |
0044 621-06574 222.000 SYS | 5. 96000 1323. 12| 5. 96000 1323. 12|
SODDI NG | | |
0045 621-06575 350.000 SYS | 5. 96000 2086. 00| 5. 96000 2086. 00|
SODDI NG NURSERY | [ [
0046 701-01849 440.000 LFT | 39. 00000 17160. 00| 80. 00000 35200. 00|
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
312 IN., 14 IN. | | |
0047 703-51032 14793.000 LBS | 0. 70000 10355. 10| 1. 00000 14793. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0048 704-51002 75.000 CYS | 400. 00000 30000. 00| 580. 00000 43500. 00|
CONCRETE, C, SUPERSTRUCTURE | [ |
0049 706-91957 149.420 LFT | 52. 00000 7769. 84 52. 00000 7769. 84
BRI DGE RAI LING THRI E BEAM | | |
0050 707-05978 1360.000 SFT | 39. 00000 53040. 00| 41. 00000 55760. 00|
I I
I I

CB, 21 IN X 48 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 430 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 386, 191. 63 ROUTE : CR 300W
CALL ORDER : 430 CONTRACT ID : B -27890-A COUNTI ES : ADAMS
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1058755 [( 2 ) 35-1817530 I ( )
| BAKER & SCHULTZ, |NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0051 709-51821 LUWP | 1500. 00000 1500. 00| 2200. 00000 2200. 00|
SURFACE SEAL | | |
0052 715-05169 258.000 LFT | 34. 30000 8849. 40| 26. 00000 6708. 00|
PIPE, TYPE 3, QROUWAR 15 IN | | |
0053 715-05203 50.000 LFT | 10. 95000 547. 50| 7. 00000 350. 00|
PIPE, TYPE 4, CRCULAR 4 IN | | |
0054 715-05407 70.000 LFT | 8. 00000 560. 00| 12. 00000 840. 00|
PI PE, END BENT DRAIN, 6 IN. | | |
0055 715- 46005 1.000 EACH | 175. 00000 175. 00| 200. 00000 200. 00|
PI PE END SECTION, 15 IN [ | |
0056 720- 45030 1.000 EACH | 1230. 00000 1230. 00| 1000. 00000 1000. 00|
I NLET, E7 | | [
0057 720-45035 1.000 EACH | 1280. 00000 1280. 00| 900. 00000 900. 00|
I NLET, F7 | [ |
0058 801-04308 10. 000 EACH | 50. 00000 500. 00| 150. 00000 1500. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801- 06625 4.000 EACH | 55. 00000 220. 00| 55. 00000 220. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801- 06640 4.000 EACH | 600. 00000 2400. 00| 150. 00000 600. 00|
CONSTRUCTI ON SI GN, A | | |
0061 801-07118 96.000 LFT | 5. 15000 494. 40 10. 50000 1008. 00|
BARRI CADE, I11-A | [ |
0062 801-07119 48.000 LFT | 6. 25000 300. 00| 12. 00000 576. 00|
BARRI CADE, |11-B | [ |
0063 808-06712 235.000 LFT | 0. 33000 77. 55| 0. 50000 117. 50|
LINE, PAINT, BROKEN, YELLOW 4 IN [ [ [
0064 808-06713 1870.000 LFT | 0. 33000 617. 10| 0. 50000 935. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0065 808-06726 12.000 LFT | 17. 00000 204. 00| 8. 00000 96. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 IN. | | |
0066 621-01004 1.000 EACH | 550. 00000 550. 00| 550. 00000 550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
SECTI ON TOTALS [ $ 316, 095. 77| $ 352, 373. 77| $
------------------------------------------ o m m o m e e e e e et et et e e e e e e e e e e e e e e e e e e e e ee e

CONTRACT TOTALS | $ 316, 095. 77| $ 352, 373. 77| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 440
LETTI NG DATE : 03/16/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 440 -1

TABULATI ON CF BI DS

ROUTE : | -69
CONTRACT ID : B -27892-A COUNTI ES : STEUBEN
DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 10/31/07 COMPLETI ON DATE
PROJECT( S)

35-1374866 PRIMCO, I NC. $ 24,234, 005. 44 100. 0000%
35-1618530 AVERI CAN CONTRACTI NG & SERVI CES CONDI TI ONAL BI D $ 26,448, 857.88 109. 1394%
35-1128289 BEATY CONSTRUCTI ON, | NC. $ 27,251,704.93 112.4523%
36- 2231526 WALSH CONSTR COVPANY $ 29,593, 000.00 122.1135%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 312, 621. 49 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28016-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 06/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BID LONBI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,948,721.93 100. 0000%
2 351582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,032,617.92 104. 3052%
3 351690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 2,243,248.00 115.1138%
[( 1 ) 35-1339168 [( 2 ) 35 1582109 [( 3 ) 35-1690004
| LAPCRTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105-06845 LUWP | 1533. 33000 1533.33]  15000. 00000 15000.00]  28880. 00000 28880. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 8.000 MXS | 2650. 71000 21205. 68| 3000. 00000 24000. 00 1990. 00000 15920. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED NATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP |  98133. 33000 98133.33]  90000. 00000 90000. 00| 111650. 00000 111650. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP | 1151. 24000 1151. 24 2000. 00000 2000. 00| 9885. 00000 9885. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-02278 724.000 LFT | 3. 50000 2534. 00| 3. 15000 2280. 60| 3. 65000 2642. 60
CURB, CONCRETE, REMOVE | |
0008 202-51328 LUWP | 318731.11000 318731.11| 395000. 00000 395000. 00|  345181. 47000 345181. 47
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202-52710 232.000 SYS | 15. 77000 3658. 64| 3. 63000 842. 16| 4. 40000 1020. 80
SI DEWALK, CONCRETE, REMOVE [ | |
0010 202- 62420 561.000 LFT | 6. 11000 3427. 71 3.71000 2081. 31| 3. 40000 1907. 40
BRI DGE RAI LING REMOVE | |
0011 202-96133 330.000 LFT | 6. 43000 2121. 90| 1. 76000 580. 80| 5. 75000 1897. 50
PIPE, REMOVE , 12 IN., DUCTILE | RON | | |
0012 202-99080 100.000 CYS | 150. 33000 15033. 00| 500. 00000 50000. 00 50. 00000 5000. 00
CONCRETE, REMOVE | | |
0013 203-02000 426.000 CYS | 12. 04000 5129. 04| 12. 43000 5295. 18| 8. 00000 3408. 00
|

EXCAVATI ON, COMMON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 450 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 312, 621. 49 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28016-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1339168 [( 2 ) 35-1582109 [( 3 ) 35-1690004
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T e L T R L R L T ey —
0014 203-02020 4100.000 CYS | 10. 27000 42107. 00| 9. 00000 36900. 00| 6. 15000 25215. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0015 210- 07095 LUMP | 73333. 33000 73333.33]  45000. 00000 45000.00|  70680. 00000 70680. 00
TEMPORARY RETAI NI NG WALL | |
0016 210-07644 12.000 EACH | 165. 00000 1980. 00| 1. 00000 12. 00| 11. 00000 132. 00
CONDUI T DRAI N ASSEMBLI ES [ | |
0017 211-07454 4945.000 CYS | 18. 04000 89207. 80| 19. 48000 96328. 60| 19. 75000 97663. 75
STRUCTURE BACKFI LL | |
0018 301-07448 287.000 TON | 17. 78000 5102. 86| 20. 72000 5946. 64| 21. 40000 6141. 80
COVPACTED AGGREGATE, NO 53, BASE | | |
0019 304- 06464 260.000 CYS | 24. 66000 6411. 60| 36. 49000 9487. 40| 66. 40000 17264. 00
SUBBASE FOR PCCP | |
0020 306- 08043 307.000 SYS | 7. 68000 2357. 76| 2. 95000 905. 65| 8. 00000 2456. 00
M LLING TRANSI TI ON | | [
0021 402-07433 95.000 TON | 60. 00000 5700. 00| 60. 00000 5700. 00| 50. 00000 4750. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 115.000 TON | 45, 50000 5232. 50| 45. 50000 5232. 50| 45. 00000 5175. 00
HVA | NTERVEDI ATE, TYPE B | [ [
0023 402-07441 275.000 TON | 45. 50000 12512. 50| 45, 50000 12512. 50| 40. 00000 11000. 00
HVA BASE, TYPE B | | |
0024 502- 06327 1555. 000 SYS | 38. 73000 60225. 15| 42. 74000 66460. 70| 49. 75000 77361. 25
PCCP, 10 IN. | | |
0025 503- 05240 758.000 LFT | 9. 54000 7231. 32| 11. 26000 8535. 08| 10. 10000 7655. 80
D-1 CONTRACTI ON JO NT | | I
0026 604-91531 232.000 SYS | 38. 05000 8827. 60| 28. 10000 6519. 20| 33. 70000 7818. 40
S| DEWALK, CONCRETE, 4 IN. | | |
0027 605- 06105 554.000 LFT | 17. 32000 9595. 28| 22. 50000 12465. 00| 14. 25000 7894. 50
CURB, | NTEGRAL, CONCRETE, MODI Fl ED | | |
0028 605- 06120 220.000 LFT | 20. 77000 4569. 40| 22. 76000 5007. 20| 14. 25000 3135. 00
CURB, CONCRETE | |
0029 611-05330 38.000 SYS | 97. 90000 3720. 20| 34. 86000 1324. 68| 43. 35000 1647. 30
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. I I I
0030 616- 05689 805.000 TON | 73.89000 59481. 45| 65. 93000 53073. 65| 59. 65000 48018. 25
R PRAP, CLASS 2 | |
0031 616-93019 100. 000 SYS | 39. 99000 3999. 00| 49. 45000 4945. 00| 38. 10000 3810. 00
R PRAP, GROUTED, 18 IN. | | |
0032 621-06574 65.000 SYS | 27. 55000 1790. 75| 27. 55000 1790. 75| 27. 55000 1790. 75
I I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/28/05
PACE : 450 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 312, 621. 49 ROUTE
CALL ORDER : 450 CONTRACT ID : B -28016-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 [( 3 ) 35-1690004
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 702-03607 30.000 EACH | 337. 33000 10119. 90| 519. 77000 15593. 10| 1000. 00000 30000. 00
OORED HOLE | N CONCRETE [ |
0034 702-05696 23028.000 SFT | 0. 69000 15889. 32| 2. 50000 57570. 00| 5. 66000 130338. 48
WATERPROOFI NG ARCH RI NG | |
0035 702-51005 102.000 CYS | 825. 73000 84224. 46| 702. 48000 71652. 96| 1500. 00000 153000. 00
CONCRETE, A, SUBSTRUCTURE | |
0036 702-51100 2092.000 LBS | 2. 14000 4476. 88 3. 12000 6527. 04 4.50000 9414. 00
DRAI N Pl PE, CAST IRON, 6 IN | | |
0037 702-51110 1536.000 LBS | 3. 80000 5836. 80| 2. 63000 4039. 68 3. 50000 5376. 00
GRATES, BASI NS, AND FI TTINGS, CAST |RON | | |
0038 702-51863 1980. 000 EACH | 6. 92000 13701. 60| 8. 78000 17384. 40 9. 90000 19602. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0039 703-51032 67387.000 LBS | 0. 85000 57278. 95| 1. 08000 72777. 96| 0. 95000 64017. 65
REI NFORCI NG STEEL, EPOXY COATED | | |
0040 704-51002 235.000 CYS | 393. 73000 92526. 55| 249. 08000 58533. 80| 700. 00000 164500. 00
CONCRETE, C, SUPERSTRUCTURE | |
0041 706-06349 556. 000 LFT | 192. 99000 107302. 44] 129. 30000 71890. 80| 140. 00000 77840. 00
RAILING TX , MOD FIED | | |
0042 706-06372 1.000 EACH | 5819. 89000 5819. 89| 2011. 46000 2011. 46| 2240. 00000 2240. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | | |
, MODI FI ED | | |
0043 708-51813 8000.000 SFT | 38. 00000 304000. 00| 38. 00000 304000. 00| 26. 00000 208000. 00
PNEUVATI CALLY PLACED MORTAR [ | |
0044 708-51814 8000.000 SFT | 4.00000 32000. 00| 4.00000 32000. 00| 4.00000 32000. 00
WELDED STEEL W RE FABRI C | | |
0045 709-51821 LUWP |  12620. 00000 12620. 00|  14540. 00000 14540.00|  21000. 00000 21000. 00
SURFACE SEAL | | |
0046 714-44240 249.000 CYS | 153. 86000 38311. 14| 125. 00000 31125. 00| 276. 00000 68724. 00
CONCRETE, A, STRUCTURES | | |
0047 715-04608 325.000 LFT | 70. 30000 22847. 50| 41. 89000 13614. 25| 60. 00000 19500. 00
Pl PE, | NSULATI ON AND JACKET | | |
0048 715-05151 10.000 LFT | 21. 74000 217. 40| 33. 92000 339. 20| 100. 00000 1000. 00
PIPE, TYPE 2, CIRCULAR 15 IN. [ | |
0049 720- 44000 4.000 EACH | 126. 27000 505. 08| 383. 61000 1534. 44| 400. 00000 1600. 00
CASTING, ADJUST TO GRADE | [
0050 720- 45045 1.000 EACH | 1612. 24000 1612. 24| 1414. 44000 1414. 44| 2400. 00000 2400. 00
INLET, J10 | | |
0051 727-90308 2470.000 LFT | 38. 00000 93860. 00| 38. 00000 93860. 00| 31. 00000 76570. 00
I

EPOXY | NJECTI ON, CRACK PREPARATI ON | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 450 -4
TABULATI ON CF BI DS

WRE, THW NO. 4 CU, IN PLASTIC DUCT,
INCONDUT, 4 1C

ENG NEER S ESTIMATE: $ 2, 312, 621. 49 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28016-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 [( 3 ) 35-1690004
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0052 727-90309 400.000 GAL | 70. 00000 28000. 00| 70. 00000 28000. 00| 40. 00000 16000. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | |
0053 727-93560 LUWP | 6500. 00000 6500. 00| 6500. 00000 6500.00]  11500. 00000 11500. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PVMENT | | |
0054 728-98377 LUMP |  11731.00000 11731.00|  11250. 00000 11250.00|  45000. 00000 45000. 00
MASONRY COATI NG | |
0055 729-51875 2100.000 SFT | 1. 54000 3234. 00| 12. 00000 25200. 00| 8. 35000 17535. 00
CONCRETE, A, PATCH NG | | |
0056 732-02183 2.000 EACH | 5835. 00000 11670. 00| 6896. 47000 13792. 94 1400. 00000 2800. 00
WATER MAIN, PLUG AND BLOCK | | |
0057 732-03942 1.000 EACH | 1425. 00000 1425. 00| 3485. 95000 3485. 95| 1400. 00000 1400. 00
HYDRANT , YARD, ASSEMBLY, |1 | | |
0059 732-93357 1.000 EACH | 2465. 00000 2465. 00| 5888. 69000 5888. 69| 4100. 00000 4100. 00
FI RE HYDRANT ASSEMBLY, |11 | |
0060 732-94780 1.000 EACH | 839. 00000 839. 00| 1813. 17000 1813. 17| 1400. 00000 1400. 00
WATER SERVI CE CONNECTI ON [ | [
0061 732-96670 460.000 LFT | 72. 90000 33534. 00| 65. 11000 29950. 60| 110. 00000 50600. 00
WATER MAIN, DUCTILE | RON, 12 IN. | | |
0062 801-03291 4.000 EACH | 95. 00000 380. 00| 95. 00000 380. 00| 95. 00000 380. 00
CONSTRUCTI ON SIGN, D | | |
0063 801-04308 5.000 EACH | 420. 00000 2100. 00| 420. 00000 2100. 00| 420. 00000 2100. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801-06625 20.000 EACH | 69. 00000 1380. 00| 69. 00000 1380. 00| 69. 00000 1380. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0065 801- 06640 9.000 EACH | 105. 00000 945. 00| 105. 00000 945. 00| 105. 00000 945. 00
CONSTRUCTI ON SI GN, A | |
0066 801-06645 4.000 EACH | 50. 00000 200. 00| 50. 00000 200. 00| 50. 00000 200. 00
CONSTRUCTI ON SI GN, B | |
0067 801-07118 120.000 LFT | 14. 00000 1680. 00| 14. 00000 1680. 00| 14. 00000 1680. 00
BARRI CADE, I11-A [ [ |
0068 801-07119 48.000 LFT | 15. 00000 720. 00| 15. 00000 720. 00| 15. 00000 720. 00
BARRI CADE, I11-B [ [ |
0069 805-02426 860.000 LFT | 4. 30000 3698. 00| 6. 00000 5160. 00| 6. 00000 5160. 00
| |
0070 805-04982 72.000 LFT | 1. 00000 72. 00| 1. 25000 90. 00| 1. 25000 90. 00
CABLE , POLE CCRCUIT, THW, NO 10 | | [
COPPER, | | |
0071 805- 06592 700.000 LFT | 10. 00000 7000. 00| 14. 00000 9800. 00| 14. 00000 9800. 00
I I

CONDUI T, STEEL, GALVANIZED, 2 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/28/05
PAGE : 450 -5

ENG NEER S ESTIMATE: $ 2, 312, 621. 49 ROUTE :
CALL CRDER : 450 CONTRACT ID : B -28016-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/16/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
SET- ASI DE :
[( 1 ) 35 1339168 [( 2 ) 35-1582109 3 ) 35-1690004
| LAPCRTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ g
0072 805-90267 820.000 LFT | 15. 00000 12300. 00| 14. 00000 11480. 00| 14. 00000 11480. 00
CONDUI T, STEEL, GALVANIZED, 3 IN | |
0073 807-03951 8.000 EACH | 2650. 00000 21200. 00| 3500. 00000 28000. 00| 3500. 00000 28000. 00
LI GHT POLE, ORNAMENTAL , 10.375 FT. E. M| | |
H, WTH LUM NAl RE | | |
0074 808-03002 214.000 LFT | 1. 55000 331. 70| 1. 55000 331. 70| 1. 55000 331. 70
LINE, EPOXY, BROKEN, WH TE, 4 IN. | | |
0075 808- 03632 852.000 LFT | 1. 55000 1320. 60| 1. 55000 1320. 60| 1. 55000 1320. 60
LINE, EPOXY, SOLID, YELLOW 4 IN | | |
0076 210-07797 2.000 EACH | 8400. 00000 16800. 00| 3756. 07000 7512. 14 7600. 00000 15200. 00
VATER TAP | | |
SECTI ON TOTALS | $ 1,948, 721. 93| $ 2,032, 617. 92| $ 2, 243, 248. 00
------------------------------------------ o m m o m o e e et et et et e e e o e e e e e e e e e e e e e e e memeeoeeoo--
CONTRACT TOTALS | $ 1,948, 721. 93| $ 2,032, 617. 92 $ 2, 243, 248. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT ID : BT-27455- A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRCT  : TOLL ROAD Di STRICT
CONTRACT TIME : 09/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 351339168 LAPCRTE CONSTRUCTI ON CO $ 4,264,000.00 100. 0000%
2 351582109 KANKAKEE VALLEY CONSTRUCTI ON $ 4,353,326.02 102.0949%
3 351374866 PRIMO, | NC. CONDI TI ONAL BI D $ 4,512, 735.74 105.8334%
4 35-1057237 R L MOOY | NC $ 4,772,426.83 111.9237%
5 351618530 AMER CAN CONTRACTI NG & SERVI CES $ 5,588,371.55 131.0594%
[( 1 ) 35 1339168 [( 2 ) 35 1582109 [( 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m m e m et e e e e e et o e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001 BRI DGE DECK REPLACENENT
I I I
0001 105- 06845 LUWP | 1353. 26000 1353.26|  20000. 00000 20000. 00|  10100. 00000 10100. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07040 12.000 MS | 1836. 33000 22035. 96| 2000. 00000 24000. 00 1950. 00000 23400. 00
FIELD OFFICE, C | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  219000. 33000 219000. 33|  201000. 00000 201000. 00| 225636. 78000 225636. 78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 12929. 09000 12929. 09| 5541. 69000 5541.69]  10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 3274.000 SYS | 7.31000 23932. 94| 7.36000 24096. 64| 10. 00000 32740. 00
PAVEMENT REMOVAL | | |
0008 202-02241 7729.000 LFT | 1. 75000 13525. 75| 1. 75000 13525. 75| 2. 65000 20481. 85
GUARDRAI L, REMOVE | | |
0009 202-02271 10.000 EA 258. 11000 2581. 10| 120. 92000 1209. 20| 394. 00000 3940. 00
HEADWALL, REMOVE | |
0010 202-51328 L 33687. 78000 33687.78|  25000. 00000 25000.00|  37395. 00000 37395. 00
I I
I I

STR NO 1

CH |
I
UWP |
I
I



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 03/28/05
PACE : 460 -2
TABULATI ON CF BI DS

ENG NEER' S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 [( 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meeeeeeo-
0011 202-51328 LUMP |  33687. 78000 33687.78|  25000. 00000 25000.00]  27395. 00000 27395. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS | | | |
STR NO 2 | | |
0012 202-51328 LUMP |  72225. 48000 72225.48]  40000. 00000 40000. 00|  48541. 68000 48541. 68
PRESENT STRUCTURE, REMOVE PORTI ONS | | | |
STR NO 3 | | |
0013 202-51328 LUMP | 72225. 48000 72225.48]  40000. 00000 40000.00]  34875. 00000 34875. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 [ | [
0014 202-60820 2215.000 SYS | 2. 36000 5227. 40| 2. 87000 6357. 05| 2.00000 4430. 00
SURFACE M LLING ASPHALT | | |
0015 202-91385 11.000 EACH | 172. 95000 1902. 45| 78. 63000 864. 93| 163. 00000 1793. 00
I NLET, REMOVE | | |
0016 202-96133 890.000 LFT | 2. 74000 2438. 60| 1. 57000 1397. 30| 7. 45000 6630. 50
Pl PE, REMOVE | |
0017 202-99187 1020.000 LFT | 1. 75000 1785. 00| 1. 75000 1785. 00| 2.00000 2040. 00
FENCE, FARM FI ELD, REMOVE | | |
0018 203-07084 LUWP | 1. 00000 1. 00 0. 01000 0. 01| 1. 00000 1. 00
EXCAVATI ON | | |
0019 203-07084 LUWP | 93000. 45000 93000. 45|  200000. 00000 200000. 00|  154871. 03000 154871. 03
EXCAVATI ON AND EMBANKMVENT | | |
0020 205-06932 225.000 LFT | 8. 75000 1968. 75| 8. 75000 1968. 75| 10. 50000 2362. 50
TEMPORARY CHECK DAM STRAW BALES | | |
0021 205-06933 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00| 149. 50000 149. 50
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0022 205-06937 3715.000 LFT | 1. 45000 5386. 75| 1. 45000 5386. 75| 1. 85000 6872. 75
TEMPORARY SI LT FENCE | | |
0023 206-51230 2634.000 CYS | 4.57000 12037. 38| 12. 85000 33846. 90| 35. 00000 92190. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0024 207-07503 11632.000 SYS | 0. 16000 1861. 12| 0. 01000 116. 32| 1. 05000 12213. 60
SUBGRADE TREATMENT, TYPE E | |
0026 210-05873 LUWP | 6000. 00000 6000.00]  15000. 00000 15000. 00  12250. 00000 12250. 00
TESTING , MATERI AL AND SAMVPLI NG | | |
0028 211-02050 1862.000 CYS | 13. 43000 25006. 66| 15. 00000 27930. 00| 15. 85000 29512. 70
B BORROW | | |
0029 211-07454 331.000 CYS | 16. 31000 5398. 61| 15. 00000 4965. 00| 10. 05000 3326.55
STRUCTURE BACKFI LL [ [
0030 301-07448 4441.000 TON | 13. 87000 61596. 67| 12. 00000 53292. 00| 13. 60000 60397. 60
I

COVPACTED AGGREGATE, NO. 53, BASE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 460 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT 1D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MOO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0031 302-06464 1374.000 CYS | 23. 73000 32605. 02| 39. 00000 53586. 00| 31. 00000 42594. 00
SUBBASE FOR PCCP | | |
0032 302-07455 212.000 CYS | 23. 42000 4965. 04 39. 00000 8268. 00| 39. 50000 8374. 00
DENSE GRADED SUBBASE | | |
0033 306-08043 4116.000 SYS | 2. 37000 9754. 92| 2. 49000 10248. 84| 2. 35000 9672. 60
M LLING TRANSI TI ON | | |
0034 402-07784 922.000 TON | 51. 00000 47022. 00| 51. 00000 47022. 00| 51. 00000 47022. 00
HVA SURFACE, TYPE D | | |
0035 402-07785 265.000 TON | 62. 00000 16430. 00| 50. 00000 13250. 00| 50. 00000 13250. 00
HVA | NTERVEDI ATE, TYPE D | | [
0036 402-07786 2695.000 TON | 19. 70000 53091. 50| 19. 70000 53091. 50| 19. 70000 53091. 50
HVA BASE, TYPE D [ | |
0037 406- 05521 17292.000 SYS | 0. 03000 518. 76 0. 03000 518. 76| 0. 03000 518. 76
ASPHALT FOR TACK COAT | | [
0038 501- 06266 LUWP | 800. 00000 800. 00| 0. 01000 0. 01 1. 00000 1.00
PROFI LOGRAPH, PCCP [ [ [
0039 501-06727 LUWP | 300. 00000 300. 00| 2000. 00000 2000. 00| 748. 00000 748. 00
CORI NG PCCP | | |
0040 502- 06331 5075.000 SYS | 49. 15000 249436. 25| 40. 00000 203000. 00| 39. 00000 197925. 00
PCCP, 14 IN. | | |
0041 503- 05240 1854.000 LFT | 5. 62000 10419. 48| 9. 00000 16686. 00| 9. 60000 17798. 40
D-1 CONTRACTI ON JO NT | | |
0042 503- 05310 375.000 LFT | 137. 16000 51435. 00| 96. 16000 36060. 00| 90. 00000 33750. 00
TERM NAL JO NT | | |
0043 507-07505 96.000 EACH | 10. 01000 960. 96 16. 74000 1607. 04| 13. 00000 1248. 00
RETROFI T LOAD TRANSFER | | |
0044 601-01522 15.000 EACH | 1350. 00000 20250. 00| 1350. 00000 20250. 00| 1400. 00000 21000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0045 601-02436 1.000 EACH | 3300. 00000 3300. 00| 3300. 00000 3300. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, M5, TEMPORARY | | |
BRI DGE APPROACHES [ [ |
0046 601-04746 1.000 EACH | 5200. 00000 5200. 00| 5200. 00000 5200. 00| 5300. 00000 5300. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0047 601-05999 5.000 EACH | 38. 00000 190. 00| 38. 00000 190. 00| 40. 00000 200. 00
CURVED TERM NAL END | | |
0048 601-94689 2.000 EACH | 2200. 00000 4400. 00| 2200. 00000 4400. 00| 2500. 00000 5000. 00
GUARDRAI L END TREATMENT, OS | | |
0049 601-94690 4.000 EACH | 3380. 00000 13520. 00| 3380. 00000 13520. 00| 3400. 00000 13600. 00
I

GUARDRAI L END TREATMENT, M5 |



GEOTEXTI LES

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 460 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 351339168 [( 2 ) 35-1582109 [( 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0051 601-99105 7932.000 LFT | 12. 75000 101133. 00| 12. 75000 101133. 00| 13. 00000 103116. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0052 601-99108 1925.000 LFT | 17. 50000 33687. 50| 17. 50000 33687. 50| 21. 00000 40425. 00
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | [
3 IN SPACING | | |
0053 602- 06639 960.000 LFT | 18. 37000 17635. 20| 14. 00000 13440. 00| 16. 40000 15744. 00
TEMPCRARY CONCRETE BARRI ER, ANCHORED | | |
0054 602-06646 7290.000 LFT | 14. 74000 107454. 60| 12. 00000 87480. 00| 15. 30000 111537. 00
TEMPORARY CONCRETE BARRI ER | | |
0055 602-06729 28.000 EACH | 8. 00000 224. 00| 5. 59000 156. 52| 6. 40000 179. 20
BARR| ER DELI NEATCR [ | |
0056 603-01891 4.000 CH | 250. 00000 1000. 00| 250. 00000 1000. 00| 300. 00000 1200. 00
FENCE GATE, CHAIN LINK, SECURI TY, IN | | |
X 12 FT. | | [
0057 603-06040 1020.000 LFT | 8. 00000 8160. 00| 8. 00000 8160. 00| 8. 00000 8160. 00
FENCE, FARM FIELD, 47 IN | | |
0058 603-92636 80.000 LFT | 15. 00000 1200. 00| 15. 00000 1200. 00| 15. 00000 1200. 00
FENCE, CHAIN LINK, 72 IN | | |
0059 605- 06095 1355.000 LFT | 17. 47000 23671. 85| 14. 44000 19566. 20| 8. 00000 10840. 00
CURB, | NTEGRAL, B, CONCRETE [ [
0060 605-06145 1610.000 LFT | 21. 86000 35194. 60| 15. 26000 24568. 60| 12. 00000 19320. 00
CURB AND GUTTER, B, CONCRETE | |
0061 606-07484 9025.000 LFT | 0. 40000 3610. 00| 0. 40000 3610. 00| 0. 40000 3610. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0062 606-07485 1920.000 LFT | 1. 50000 2880. 00| 1. 50000 2880. 00| 1. 05000 2016. 00
M LLED PCCP SHOULDER CORRUGATI ONS | | |
0063 609- 06263 1257.000 SYS | 54. 60000 68632. 20| 48. 26000 60662. 82| 65. 00000 81705. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 15 | | |
IN I I I
0064 611-52817 2.000 EACH | 147372.80000 294745. 60| 103000. 00000 206000. 00|  112000. 00000 224000. 00
TEMPORARY CROSSOVER, B | | |
0065 615- 06336 3.000 EACH | 1750. 00000 5250. 00| 1166. 67000 3500. 01 1000. 00000 3000. 00
MONUVENT GPS REFERENCE POl NT | | |
0066 615-06510 4.000 EACH | 375. 23000 1500. 92| 174. 19000 696. 76| 250. 00000 1000. 00
MONUMENT, C | | |
0067 615-06530 4.000 EACH | 375. 23000 1500. 92| 235. 02000 940. 08| 650. 00000 2600. 00
POST, BENCHVARK | | [
0068 616-02320 616. 000 SYS | 2. 29000 1410. 64| 1. 98000 1219. 68| 2.00000 1232. 00
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 28/ 05
460 -5

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MOO, | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0069 616-06451 484.000 TON | 25. 72000 12448. 48| 35. 00000 16940. 00| 29. 45000 14253. 80
Rl PRAP, UNI FCRM | | |
0070 616-51367 2475.000 SYS | 43. 58000 107860. 50| 39. 28000 97218. 00| 45. 00000 111375. 00
SLOPEWALL, CONCRETE, 4 IN. | |
0071 621-01004 4.000 EACH | 475. 00000 1900. 00| 475. 00000 1900. 00| 475. 00000 1900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0072 621-06560 43200.000 SYS | 0. 36000 15552. 00| 0. 36000 15552. 00 0. 36000 15552. 00
MULCHED SEEDI NG, U | | |
0073 621-06574 8250.000 SYS | 2. 88000 23760. 00 2. 88000 23760. 00| 2..88000 23760. 00
SODDI NG | | |
0074 622-52436 8.000 EACH | 25. 00000 200. 00| 25. 00000 200. 00| 25. 00000 200. 00
SIGN, DO NOT MOW CR SPRAY | | |
0075 701-98647 8280.000 LFT | 16. 33000 135212. 40 25. 00000 207000. 00| 31. 00000 256680. 00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
203 IN, 14 IN [ | [
0076 702-51005 1040.000 CYS | 407. 37000 423664. 80| 325. 00000 338000. 00| 400. 00000 416000. 00
CONCRETE, A, SUBSTRUCTURE | |
0077 702-51015 313.000 CYS | 243. 33000 76162. 29| 225. 00000 70425. 00| 275. 00000 86075. 00
CONCRETE, B, FOOTI NGS | | |
0078 702-51863 1928.000 EACH | 8. 69000 16754. 32| 6. 30000 12146. 40| 7. 30000 14074. 40
FI ELD DRI LLED HOLE | N CONCRETE | |
0079 703-51030 119650. 000 LBS | 0. 57000 68200. 50| 0. 73000 87344. 50| 0. 61000 72986. 50
REI NFORCI NG STEEL | | |
0080 703-51032 293921.000 LBS | 0. 62000 182231. 02| 0. 78000 229258. 38 0. 66000 193987. 86
REI NFORCI NG STEEL, EPOXY COATED | | |
0081 704-51006 791.000 CYS 393. 55000 311298. 05 359. 00000 283969. 00| 375. 00000 296625. 00
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | |
0082 706-05734 16. 000 EACH | 1501. 75000 24028. 00| 1252. 30000 20036. 80| 1000. 00000 16000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | [
0083 706-51020 136.000 CYS | 515. 36000 70088. 96| 412. 42000 56089. 12| 515. 00000 70040. 00
CONCRETE, C, RAILING | | |
0084 709-51821 LUWP | 5027. 02000 5027. 02| 5000. 00000 5000. 00| 8728. 04000 8728. 04
SURFACE SEAL , STR NO 1 | | |
0085 709-51821 LUWP | 4680. 19000 4680. 19| 5000. 00000 5000. 00| 9173. 77000 9173. 77
SURFACE SEAL , STR NO. 2 | | |
0086 709-51821 LUWP | 6088. 23000 6088.23]  10000. 00000 10000. 00|  10448. 95000 10448. 95
SURFACE SEAL , STR NO. 3 | | |
0087 709-51821 LUWP | 6088. 23000 6088.23]  10000. 00000 10000. 00|  10448. 95000 10448. 95

SURFACE SEAL , STR NO 4 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PACE :

03/ 28/ 05
460 -6

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT ID : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0088 710-51870 80.000 SFT | 95. 00000 7600. 00| 95. 00000 7600. 00| 71. 00000 5680. 00
REPQ NTI NG MASONRY | N STRUCTURES | | |
0089 711-51038 LUMP |  85379.17000 85379.17| 135000. 00000 135000. 00|  81560. 50000 81560. 50
STRUCTURAL STEEL , STR NO 1 | | |
0090 711-51038 LUMP |  85379. 17000 85379.17| 135000. 00000 135000.00]  81560. 50000 81560. 50
STRUCTURAL STEEL , STR NO 2 | | |
0091 711-51038 LUMP |  91883.17000 91883.17| 140000. 00000 140000. 00|  142613. 12000 142613. 12
STRUCTURAL STEEL , STR NO 3 | | |
0092 711-51038 LUMP |  91883. 49000 91883.49|  140000. 00000 140000. 00|  142613. 12000 142613. 12
STRUCTURAL STEEL , STR NO 4 | | |
0093 715-01662 202.000 LFT | 9. 80000 1979. 60| 8. 00000 1616. 00| 5. 00000 1010. 00
PIPE CLEANING 12 INTO48 IN DA | | |
0094 715-05149 906. 000 LFT | 19. 53000 17694. 18| 22. 23000 20140. 38| 21. 00000 19026. 00
PIPE, TYPE 2, GROULAR 12 IN | |
0095 715-05151 420.000 LFT | 20. 38000 8559. 60| 25. 59000 10747. 80| 24. 00000 10080. 00
PIPE, TYPE 2, O RCULAR 15 IN. | |
0096 715-05152 200.000 LFT | 19. 06000 3812. 00| 32. 58000 6516. 00| 33. 00000 6600. 00
PIPE, TYPE 2, CIRCULAR 18 IN | | [
0097 715-05422 630.000 LFT | 58. 29000 36722. 70| 63. 48000 39992. 40| 73. 00000 45990. 00
PI PE, SLOTTED DRAIN, 12 I N | [ [
0098 715-05428 120.000 LFT | 63. 93000 7671. 60| 63. 48000 7617. 60| 97. 00000 11640. 00
PI PE, SLOTTED VANE DRAIN, 12 IN [ | |
MODI FI ED | | |
0099 715-46000 11.000 EACH | 523. 05000 5753. 55| 214. 61000 2360. 71] 202. 00000 2222.00
Pl PE END SECTION, 12 IN. | |
0100 715-46010 2.000 EACH | 553. 05000 1106. 10| 326. 08000 652. 16| 235. 00000 470. 00
Pl PE END SECTI ON, 18 IN. | |
0101 715- 46020 1.000 EACH | 588. 06000 588. 06| 442.57000 442. 57| 317. 00000 317. 00
Pl PE END SECTION, 24 IN. [ [ |
0102 715-97686 1.000 EACH | 5518. 15000 5518. 15| 5444. 42000 5444. 42| 5435. 00000 5435. 00
GRATED BOX END SECTION, 11, 10:1, 15 IN | [ [
0103 720- 04467 3.000 EACH | 1374. 78000 4124. 34 1569. 86000 4709. 58] 1797. 00000 5391. 00
INLET, C5 | | [
0104 720- 45030 1.000 EACH | 1075. 78000 1075. 78| 986. 76000 986. 76| 1378. 00000 1378. 00
I NLET, E7 | |
0105 720-45125 15.000 EACH | 1208. 78000 18131. 70| 1270. 22000 19053. 30| 1622. 00000 24330. 00
INLET, D6, MODI FI ED | | |
0106 720-45135 1.000 EACH | 997. 78000 997. 78 986. 76000 986. 76| 1378. 00000 1378. 00
I I

I NLET, F7, MODIFl ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 460 -7
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1339168 [( 2 ) 35-1582109 [( 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e m o e e e et e e e e e e e e e e e e e e e e emeeeeooo-
0107 720-45375 6.000 EACH | 1513. 94000 9083. 64| 783. 23000 4699. 38| 1519. 00000 9114. 00
Pl PE CATCH BASIN, 24 IN., MDD Fl ED | | [
0108 724-51925 420.000 LFT | 130. 78000 54927. 60| 88. 07000 36989. 40| 100. 00000 42000. 00
STRUCTURAL EXPANSI ON JO NT, SS | |
0109 726-96481 84.000 EACH | 531. 00000 44604. 00| 622. 60000 52298. 40| 466. 00000 39144. 00
BEARI NG ASSEMBLY, EXPANSI ON | [ [
0110 726-96576 28.000 EACH | 473. 00000 13244. 00| 640. 88000 17944. 64 445. 00000 12460. 00
BEARI NG ASSEMBLY, FI XED | [ [
0111 728-98377 LUWP | 5300. 00000 5300. 00| 6500. 00000 6500. 00| 3999. 36000 3999. 36
MASONRY COATING , STR NO 1 | | |
0112 728-98377 LUWP | 5300. 00000 5300. 00| 5680. 00000 5680. 00| 3494. 88000 3494. 88
MASONRY COATING , STR NO. 2 | | |
0113 728-98377 LUWP | 5500. 00000 5500. 00| 8322. 00000 8322. 00| 5121. 12000 5121. 12
MASONRY COATING , STR NO. 3 | | |
0114 728-98377 LUWP | 5500. 00000 5500. 00| 8322. 00000 8322. 00| 5121. 12000 5121. 12
MASONRY COATING , STR NO. 4 | | |
0115 801-01093 8.000 EACH | 550. 00000 4400. 00| 550. 00000 4400. 00| 600. 00000 4800. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ | |
0116 801-04308 4.000 EACH | 219. 00000 876. 00| 219. 00000 876. 00| 225. 00000 900. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0117 801-06198 280.000 DAY | 112. 33000 31452. 40| 200. 00000 56000. 00| 100. 00000 28000. 00
PATROLLER | | |
0118 801-06207 19200.000 LFT | 0. 80000 15360. 00| 0. 80000 15360. 00| 0. 84000 16128. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
41N, | | |
0119 801-06207 19200. 000 LFT | 0. 80000 15360. 00| 0. 80000 15360. 00| 0. 84000 16128. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN. (YELLOW | |
0120 801-06469 6865.000 LFT | 1. 52000 10434. 80| 1. 52000 10434. 80| 1. 55000 10640. 75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
8 IN (YELLOW | | [
0121 801-06625 24.000 EACH | 69. 00000 1656. 00| 69. 00000 1656. 00| 76. 00000 1824. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0122 801- 06640 109. 000 EACH | 99. 00000 10791. 00| 99. 00000 10791. 00| 98. 00000 10682. 00
CONSTRUCTI ON SI GN, A | | |
0123 801- 06645 25.000 EACH | 25. 00000 625. 00| 25. 00000 625. 00| 35. 00000 875. 00
CONSTRUCTI ON SI GN, B | |
0124 801-06710 1150. 000 DAY | 11. 00000 12650. 00| 11. 00000 12650. 00| 11. 00000 12650. 00
| |

FLASHI NG ARROW SI GN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 460 -8
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 351339168 [( 2 ) 35-1582109 [( 3 ) 35-1374866
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0125 801-06775 LUMP |  28006. 16000 28006. 16|  22000. 00000 22000.00]  34090. 00000 34090. 00
MAI NTAI NI NG TRAFFI C | | |
0126 801-07118 240.000 LFT | 8. 50000 2040. 00| 8. 50000 2040. 00| 9. 00000 2160. 00
BARRI CADE, I11-A | |
0127 801-07119 144.000 LFT | 9. 00000 1296. 00| 9. 00000 1296. 00| 11. 00000 1584. 00
BARRI CADE, I11-B [ [
0128 802-05701 56.000 LFT | 8. 00000 448. 00| 8. 00000 448. 00| 10. 00000 560. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | I I
0129 802-76035 24.000 SFT | 14. 90000 357. 60| 14. 90000 357. 60| 12. 00000 288. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. THI CKNESS | |
0130 804-06771 102. 000 EACH | 19. 50000 1989. 00| 19. 50000 1989. 00| 19. 00000 1938. 00
DELI NEATCR POST, FLEXI BLE | | |
0131 805-01842 4.000 EACH | 865. 00000 3460. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
HANDHOLE, S| GNAL | | |
0132 805- 06592 870.000 LFT | 7. 40000 6438. 00| 11. 00000 9570. 00| 8. 00000 6960. 00
CONDUI T, STEEL, GALVANIZED, 2 IN | | |
0133 807-02428 6.000 EACH | 650. 00000 3900. 00| 620. 00000 3720. 00| 700. 00000 4200. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | |
IN. X 30 IN X 96 IN. [ | |
0134 807-02603 6.000 EACH | 420. 00000 2520. 00| 325. 00000 1950. 00| 400. 00000 2400. 00
LI GHT STANDARD, RELOCATE | | |
0135 807-07580 1260.000 LFT | 4. 25000 5355. 00| 5. 00000 6300. 00| 4.50000 5670. 00
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | [ |
0136 808-06694 2420.000 LFT | 0. 12000 290. 40| 0. 12000 290. 40| 0. 12000 290. 40
LINE, PAINT, SOLID, YELLOW 8 IN. | | [
0137 808-06713 800.000 LFT | 0. 21000 168. 00| 0. 21000 168. 00| 0. 25000 200. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0138 808-06714 800.000 LFT | 0. 21000 168. 00| 0. 21000 168. 00| 0. 25000 200. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0139 808-06716 1600.000 LFT | 0. 50000 800. 00| 0. 50000 800. 00| 0. 55000 880. 00
LINE, REMOVE | | |
0140 808- 75002 1178.000 LFT | 0. 12000 141. 36| 0. 12000 141. 36| 0. 12000 141. 36
LINE, PAINT, BROKEN, WVH TE, 6 IN | | |
0141 808- 75007 17712.000 LFT | 0. 12000 2125. 44] 0. 12000 2125. 44| 0. 11000 1948. 32
LINE, PAINT, SOLID, WHTE, 6 IN | | |
0142 808- 75008 1130.000 LFT | 0. 12000 135. 60| 0. 12000 135. 60| 0. 15000 169. 50
|

LINE, PAINT, SQLID, VHITE, 8 IN. [ [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE

PACE : 460 -9

TABULATI ON CF BI DS

03/ 28/ 05

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL CRDER : 460 CONTRACT D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 35 1339168 [( 2 ) 35-1582109 [( 3 ) 35-1374866
| LAPCRTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON | PRI MO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e et e e e e o e e e e e e e e e e e e emeeeeooo-
0143 808- 75047 15216.000 LFT | 0. 12000 1825. 92| 0. 12000 1825. 92| 0. 12000 1825. 92
LINE, PAINT, SOLID, YELLOW 6 IN | | [
0144 808-75078 12380.000 LFT | 0. 02000 247. 60| 0. 02000 247. 60| 0. 80000 9904. 00
TRANSVERSE MARKI NGS, PAINT, SCLID, | | |
YELLOW CROSSHATCH LINE, 12 IN. | | |
0145 808- 75996 79.000 EACH | 13. 90000 1098. 10| 7. 87000 621. 73] 10. 00000 790. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE I | I
0146 808-75998 65.000 EACH | 40. 50000 2632. 50 40. 50000 2632. 50| 45. 00000 2925. 00
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | |
0147 801-01295 80.000 EACH | 250. 00000 20000. 00| 250. 00000 20000. 00| 285. 00000 22800. 00
BARRELS FOR CROSSOVER , PROVI DE NEW AND | | |
I NSTALL | | |
SECTI ON TOTALS | $ 4, 264, 000. 00| $ 4, 353, 326. 02 $ 4,512, 735. 74
------------------------------------------ o m m e m o e e e e et et et oo e e o m e e e et e e e e e e e emeeeoeaooo--
CONTRACT TOTALS | $ 4, 264, 000. 00 $ 4,353, 326. 02 $ 4,512, 735. 74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 460 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT 1D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351057237 [( 5 ) 35-1618530 I ( )
|R L MOCOY | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g

SECTI ON 0001 BRI DGE DECK REPLACEMENT

I [
0001 105-06845 LUWP | 12000. 00000 12000. 00| 60000. 00000 60000. 00

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07040 12.000 MOS | 1250. 00000 15000. 00| 1800. 00000 21600. 00|
FIELD OFFICE, C | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  238800. 00000 238800.00] 270000. 00000 270000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 8400. 00000 8400.00]  50000. 00000 50000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 3274.000 SYS | 8. 50000 27829. 00| 10. 00000 32740. 00|
PAVEMENT REMOVAL | | |
0008 202-02241 7729.000 LFT | 2. 70000 20868. 30| 1. 75000 13525. 75|
GUARDRAI L, REMOVE | | |
0009 202-02271 10. 000 EACH | 350. 00000 3500. 00| 200. 00000 2000. 00|
HEADWALL, REMOVE | | |
0010 202-51328 LUMP |  50000. 00000 50000.00]  64000. 00000 64000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0011 202-51328 LUMP |  25000. 00000 25000. 00|  64000. 00000 64000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 | | |
0012 202-51328 LUMP |  75000. 00000 75000. 00|  70000. 00000 70000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 [ | |
0013 202-51328 LUMP |  50000. 00000 50000.00]  70000. 00000 70000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 | | |
0014 202-60820 2215.000 SYS | 0. 01000 22. 15| 4.00000 8860. 00|
SURFACE M LLING ASPHALT | | |
0015 202-91385 11.000 EACH | 425. 00000 4675. 00| 325. 00000 3575. 00|
I NLET, REMOVE | | |
0016 202-96133 890.000 LFT | 19. 15000 17043. 50| 10. 00000 8900. 00|
Pl PE, REMOVE | [ |
0017 202-99187 1020.000 LFT | 2. 00000 2040. 00| 1. 75000 1785. 00|
| I

FENCE, FARM FI ELD, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 03/28/05
PACE : 460 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : TOLL ROAD DI STRICT
SET- ASI DE :
[( 4 ) 351057237 [( 5 ) 35-1618530 | ( )
| R L MOOOY | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AVDUNT
------------------------------------------ e T T e e
0018 203-07084 LUWP | 1. 00000 1.00]  40000. 00000 40000. 00|
EXCAVATI ON | | |
0019 203- 07084 LUMP | 275000. 00000 275000. 00| 260000. 00000 260000. 00|
EXCAVATI ON AND ENMBANKVENT | | [
0020 205- 06932 225.000 LFT | 8. 75000 1968. 75| 8. 75000 1968. 75|
TEMPORARY CHECK DAM STRAW BALES | | |
0021 205- 06933 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0022 205- 06937 3715.000 LFT | 1. 45000 5386. 75| 1. 45000 5386. 75|
TEMPORARY SI LT FENCE [ [ [
0023 206-51230 2634.000 CYS | 5. 00000 13170. 00| 12. 00000 31608. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0024 207-07503 11632. 000 SYS | 1. 90000 22100. 80| 4. 00000 46528. 00|
SUBGRADE TREATMENT, TYPE E | | |
0026 210-05873 LUWP | 5000. 00000 5000. 00|  15000. 00000 15000. 00|
TESTING , MATERI AL AND SAMPLI NG | | |
0028 211-02050 1862.000 CYS | 17. 95000 33422. 90| 25. 00000 46550. 00|
B BORROW | | |
0029 211-07454 331.000 CYS | 19. 50000 6454. 50| 25. 00000 8275. 00|
STRUCTURE BACKFI LL | | |
0030 301-07448 4441.000 TON | 21. 85000 97035. 85| 18. 00000 79938. 00|
COVPACTED AGGREGATE, NO 53, BASE | [
0031 302- 06464 1374.000 CYS | 46. 25000 63547. 50| 38. 00000 52212. 00|
SUBBASE FOR PCCP | | |
0032 302- 07455 212.000 CYS | 46. 25000 9805. 00| 50. 00000 10600. 00|
DENSE GRADED SUBBASE | | |
0033 306- 08043 4116.000 SYS | 3. 00000 12348. 00| 4. 00000 16464. 00|
M LLI NG TRANSI TI ON | [ |
0034 402-07784 922.000 TON | 51. 00000 47022. 00| 51. 00000 47022. 00|
HVA SURFACE, TYPE D | [ [
0035 402-07785 265.000 TON | 50. 00000 13250. 00| 50. 00000 13250. 00|
HVA | NTERVEDI ATE, TYPE D [ [ |
0036 402-07786 2695.000 TON | 19. 70000 53091. 50| 19. 70000 53091. 50|
HVA BASE, TYPE D | | |
0037 406- 05521 17292.000 SYS | 0. 03000 518. 76 0. 05000 864. 60|
ASPHALT FOR TACK COAT | | |
0038 501- 06266 LUMP | 2500. 00000 2500. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH, PCCP | | |
0039 501-06727 LUMP | 2400. 00000 2400. 00| 500. 00000 500. 00|
I |

CORING, PCCP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 460 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351057237 [( 5 ) 35-1618530 I ( )
|R L MOCOY INC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0040 502-06331 5075.000 SYS | 45. 00000 228375. 00| 40. 00000 203000. 00
PCCP, 14 IN | |
0041 503- 05240 1854.000 LFT | 9. 00000 16686. 00| 10. 00000 18540. 00
D-1 CONTRACTI ON JOI NT | |
0042 503-05310 375.000 LFT | 100. 00000 37500. 00| 115. 00000 43125. 00
TERM NAL JOI NT | |
0043 507-07505 96.000 EACH | 75. 00000 7200. 00| 25. 00000 2400. 00
RETROFI T LOAD TRANSFER [ |
0044 601-01522 15.000 EACH 1400. 00000 21000. 00| 1350. 00000 20250. 00
GUARDRAI L TRANSI TI ON TYPE TGB |
0045 601-02436 1.000 EACH 2200. 00000 2200. 00| 3300. 00000 3300. 00

I

|

GUARDRAI L END TREATMENT, M, TEMPCRARY | |

BRI DGE APPROACHES | [
|

I

I

I

I

I

I

I

I

I

|

|

0046 601-04746 1.000 EACH 5300. 00000 5300. 00| 5200. 00000 5200. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0047 601-05999 5.000 EACH | 40. 00000 200. 00| 38. 00000 190. 00|
CURVED TERM NAL END | | |
0048 601-94689 2.000 EACH | 2500. 00000 5000. 00| 2200. 00000 4400. 00|
GUARDRAI L END TREATMENT, OS | | |
0049 601-94690 4.000 EACH | 3400. 00000 13600. 00| 3380. 00000 13520. 00|
GUARDRAI L END TREATMENT, MB | | |
0051 601-99105 7932.000 LFT | 13. 00000 103116. 00| 12. 75000 101133. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACNG | | |
0052 601-99108 1925.000 LFT | 21. 00000 40425. 00| 17. 50000 33687. 50|
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | [ [
3 IN SPACI NG | | |
0053 602- 06639 960.000 LFT | 24. 00000 23040. 00| 32. 00000 30720. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0054 602-06646 7290.000 LFT | 22. 00000 160380. 00| 31. 00000 225990. 00|
TEMPORARY CONCRETE BARRI ER | | [
0055 602-06729 28.000 EACH | 8. 00000 224. 00| 8. 00000 224. 00|
BARRI ER DELI NEATOR | | |
0056 603-01891 4.000 EACH | 300. 00000 1200. 00| 250. 00000 1000. 00|
FENCE GATE, CHAIN LINK, SECURITY, 72 IN | | |
X 12 FT. | | |
0057 603-06040 1020.000 LFT | 8. 00000 8160. 00| 8. 00000 8160. 00|
FENCE, FARM FIELD, 47 IN | | |
0058 603-92636 80.000 LFT | 15. 00000 1200. 00| 15. 00000 1200. 00|
I I

FENCE, CHAIN LINK, 72 IN



ENG NEER S ESTI MATE: $ 5, 856, 933. 56

CALL CRDER : 460

LETTI NG DATE : 03/16/05 10:00 AM

SET- ASI DE :

| ND ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

BT-27455-A
TOLL RQOAD DI STRICT

RQUTE :
COUNTI ES :

DATE : 03/28/05
PACE : 460 -13

90
ELKHART

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0059 605-06095 1355.000 LFT
CURB, | NTEGRAL, B, CONCRETE

0060 605-06145 1610. 000 LFT
CURB AND GQUTTER, B, CONCRETE

0061 606-07484 9025. 000 LFT
M LLED HVA SHOULDER CORRUGATI ONS

0062 606-07485 1920. 000 LFT
M LLED PCCP SHOULDER CORRUGATI ONS

0063 609-06263 1257.000 SYS
REI NFORCED CONCRETE BRI DGE APPROACH, 15
I'N.

0064 611-52817 2.000 EACH
TEMPORARY CROSSOVER, B

0065 615-06336 3.000 EACH
MONUMENT GPS REFERENCE PO NT

0066 615-06510 4.000 EACH
MONUMENT, C

0067 615-06530 4.000 EACH
POST, BENCHVARK

0068 616-02320 616. 000 SYS
GEOTEXTI LES

0069 616-06451 484.000 TON
RI PRAP, UNI FORM

0070 616-51367 2475.000 SYS
SLOPEWALL, CONCRETE, 4 IN.

0071 621-01004 4.000 EACH
MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR
SEEDI NG

0072 621-06560 43200. 000 SYS
MJULCHED SEEDI NG, U

0073 621-06574 8250. 000 SYS
SODDI NG

0074 622-52436 8.000 EACH
SIGN, DO NOI MOW CR SPRAY

0075 701-98647 8280.000 LFT
PILE, CONCRETE, STEEL SHELL ENCASED, O.

203 IN., 14 IN.
0076 702-51005 1040. 000
CONCRETE, A, SUBSTRUCTURE

CYs

4 ) 35-1057237

|R L MOCOY INC

| (

5 ) 35-1618530 I (
| AVERI CAN CONTRACTI NG & SERVI |

|
AVOUNT|  UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT|  UNIT PRI CE
| i0l00000 1355000 17.00000 | 2soss.oo
I| 13. 00000 20930. 00I| 20. 00000 32200 OOI
|I 0. 22000 1985. 50|I 0. 40000 3610 OOI
|I 1. 70000 3264. 00|I 1. 50000 2880 OOI
|| 69. 00000 86733. 00|| 75. 00000 94275 OOI
I I I
I 150000. 00000 300000. 00I| 95000. 00000 190000. OOI
|I 1500. 00000 4500. OOI 500. 00000 1500. OOI
I 250. 00000 1000. OOI 250. 00000 1000. OOI
I| 600. 00000 2400. 00I| 600. 00000 2400. OOI
I| 2. 20000 1355. 20I 3. 00000 1848. OOI
|I 36. 90000 17859. 60|I 35. 00000 16940. OOI
|I 44. 00000 108900. 00|I 50. 00000 123750. OO|I
I| 475. 00000 1900. 00I| 475. 00000 1900. OOI
I I I
I 0. 36000 15552. OOI 0. 40000 17280. OOI
|| 2. 88000 23760. OO|I 3. 00000 24750. OOI
I 25. 00000 200. OOI| 25. 00000 200. 00I|
|| 24. 00000 198720. OOI| 40. 00000 331200. 00I|
I I I
|: 350. 00000 364000. OOI 375. 00000 390000. OOI



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 460 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT 1D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351057237 [( 5 ) 35-1618530 I ( )
| R L MOCOY | NC | AVER CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0077 702-51015 313.000 CYS | 250. 00000 78250. 00| 225. 00000 70425. 00|
CONCRETE, B, FOOTI NGS | | [
0078 702-51863 1928.000 EACH | 9. 00000 17352. 00| 7. 00000 13496. 00|
FI ELD DR LLED HOLE | N CONCRETE | | |
0079 703-51030 119650. 000 LBS | 0. 60000 71790. 00| 0. 75000 89737. 50|
REI NFORCI NG STEEL | | |
0080 703-51032 293921.000 LBS | 0. 65000 191048. 65| 0. 80000 235136. 80|
REI NFORCI NG STEEL, EPOXY COATED | | |
0081 704-51006 791.000 CYS | 375. 00000 296625. 00| 400. 00000 316400. 00|
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | |
0082 706-05734 16. 000 EACH | 1400. 00000 22400. 00| 2000. 00000 32000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0083 706-51020 136.000 CYS | 375. 00000 51000. 00| 450. 00000 61200. 00|
CONCRETE, C, RAILING [ [ [
0084 709-51821 LUWP | 4300. 00000 4300. 00| 7000. 00000 7000. 00|
SURFACE SEAL , STR NO. 1 | | [
0085 709-51821 LUWP | 4700. 00000 4700. 00| 7300. 00000 7300. 00|
SURFACE SEAL , STR NO 2 | | |
0086 709-51821 LUWP | 5000. 00000 5000. 00| 8300. 00000 8300. 00|
SURFACE SEAL , STR NO. 3 | | |
0087 709-51821 LUWP | 5000. 00000 5000. 00| 8300. 00000 8300. 00|
SURFACE SEAL , STR NO 4 | | |
0088 710-51870 80.000 SFT | 50. 00000 4000. 00| 95. 00000 7600. 00|
REPOI NTI NG MASONRY | N STRUCTURES | | |
0089 711-51038 LUMP |  100000. 00000 100000. 00]  120000. 00000 120000. 00|
STRUCTURAL STEEL , STR NO. 1 | | |
0090 711-51038 LUMP |  100000. 00000 100000. 00]  120000. 00000 120000. 00|
STRUCTURAL STEEL , STR NO 2 | | |
0091 711-51038 LUMP |  145000. 00000 145000. 00]  190000. 00000 190000. 00|
STRUCTURAL STEEL , STR NO. 3 | | |
0092 711-51038 LWP | 145000. 00000 145000. 00]  190000. 00000 190000. 00|
STRUCTURAL STEEL , STR NO. 4 | | |
0093 715-01662 202.000 LFT | 12. 00000 2424. 00| 20. 00000 4040. 00
PIPE CLEANING 12 INTO 48 IN DI A | | |
0094 715-05149 906.000 LFT | 28. 95000 26228. 70| 25. 00000 22650. 00|
PIPE, TYPE 2, G RCULAR 12 IN. | | |
0095 715-05151 420.000 LFT | 32. 30000 13566. 00| 28. 00000 11760. 00|
PIPE, TYPE 2, CROULAR 15 IN | | |
0096 715-05152 200.000 LFT | 36. 95000 7390. 00| 34. 00000 6800. 00|
I I

PIPE, TYPE 2, CIRCULAR 18 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

03/ 28/ 05

TEMPCRARY WCRKSI TE SPEED LIM T SI GN
ASSEMBLY

460 - 15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351057237 [( 5 ) 35-1618530 I ( )
|R L MOCOY INC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e et e e e e e e e e e e e e e e e e e meeeeoo o
0097 715-05422 630.000 LFT | 95. 30000 60039. 00| 80. 00000 50400. 00|
PI PE, SLOTTED DRAIN, 12 IN | [ |
0098 715-05428 120.000 LFT | 121. 00000 14520. 00| 90. 00000 10800. 00|
PI PE, SLOTTED VANE DRAIN, 12 IN | | |
MODI FI ED | | |
0099 715- 46000 11.000 EACH | 265. 00000 2915. 00| 500. 00000 5500. 00|
Pl PE END SECTION, 12 IN. | | |
0100 715-46010 2.000 EACH | 310. 00000 620. 00| 550. 00000 1100. 00|
PI PE END SECTION, 18 IN | | [
0101 715- 46020 1.000 EACH | 360. 00000 360. 00| 600. 00000 600. 00|
PI PE END SECTION, 24 IN | | |
0102 715-97686 1.000 EACH | 6625. 00000 6625. 00| 7000. 00000 7000. 00|
GRATED BOX END SECTION, 11, 10:1, 15 IN | | |
0103 720-04467 3.000 EACH | 2575. 00000 7725. 00| 2100. 00000 6300. 00|
I NLET, C5 | | [
0104 720- 45030 1.000 EACH | 1985. 00000 1985. 00| 1500. 00000 1500. 00|
I NLET, E7 | [ |
0105 720-45125 15.000 EACH | 2320. 00000 34800. 00| 2000. 00000 30000. 00|
INLET, D6, MODIFIED | [ [
0106 720-45135 1.000 EACH | 1990. 00000 1990. 00| 1500. 00000 1500. 00|
INLET, F7, MODIFlED | | |
0107 720- 45375 6.000 EACH | 2080. 00000 12480. 00| 1500. 00000 9000. 00|
Pl PE CATCH BASIN, 24 IN., MDD Fl ED | | |
0108 724-51925 420.000 LFT | 90. 00000 37800. 00| 110. 00000 46200. 00|
STRUCTURAL EXPANSI ON JOINT, SS [ | |
0109 726-96481 84.000 EACH | 400. 00000 33600. 00| 800. 00000 67200. 00|
BEARI NG ASSEMBLY, EXPANSI ON | | |
0110 726-96576 28.000 EACH | 375. 00000 10500. 00| 800. 00000 22400. 00|
BEARI NG ASSEMBLY, FI XED | [ |
0111 728-98377 LUVP | 4166. 00000 4166. 00| 7100. 00000 7100. 00|
MASONRY COATING , STR NO. 1 | | [
0112 728-98377 LUVP | 3640. 50000 3640. 50| 6400. 00000 6400. 00|
MASONRY COATING , STR NO 2 | | |
0113 728-98377 LUWP | 5335. 00000 5335. 00| 9000. 00000 9000. 00|
MASONRY COATING , STR NO 3 | | |
0114 728-98377 LUWP | 5335. 00000 5335. 00| 9000. 00000 9000. 00|
MASONRY COATING , STR NO. 4 | |
0115 801-01093 8.000 EACH | 550. 00000 4400. 00 600. 00000 4800. 00|
I
|



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/28/05
PACE : 460 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351057237 [( 5 ) 35-1618530 I ( )
|R L MOCOY INC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0116 801-04308 4.000 EACH | 219. 00000 876. 00| 250. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY |
0117 801-06198 280.000 DAY | 100. 00000 28000. 00| 500. 00000 140000. 00
PATROLLER | |
0118 801- 06207 19200. 000 LFT 0. 80000 15360. 00| 0. 85000 16320. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE,
4 IN, |
0119 801-06207 19200. 000 LFT 0. 80000 15360. 00| 0. 85000 16320. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
4 IN. (YELLOW

I

I

I

I

I I

I I

I I

I I

| |

0120 801- 06469 6865.000 LFT | 1. 52000 10434. 80| 1. 60000 10984. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | |

8 IN. (YELLOW | | |

0121 801-06625 24.000 EACH | 69. 00000 1656. 00| 80. 00000 1920. 00
DETOUR ROUTE MARKER ASSEMBLY | [

0122 801- 06640 109.000 EACH | 99. 00000 10791. 00| 100. 00000 10900. 00
OONSTRUCTI ON SI GN, A [ [

0123 801- 06645 25.000 EACH | 25. 00000 625. 00| 35. 00000 875. 00

OCONSTRUCTI ON SIGN, B | | [

0124 801-06710 1150.000 DAY | 11. 00000 12650. 00| 11. 00000 12650. 00

FLASH NG ARROW SI GN | | |

0125 801-06775 LUMP | 18000. 00000 18000. 00|  40000. 00000 40000. 00

MAI NTAI NI NG TRAFFI C | | |

0126 801-07118 240.000 LFT | 8. 50000 2040. 00| 9. 00000 2160. 00

BARRI CADE, I11-A [ [ [

0127 801-07119 144.000 LFT | 9. 00000 1296. 00| 11. 00000 1584. 00

BARRI CADE, I11-B | | |

0128 802-05701 56.000 LFT | 12. 00000 672. 00| 12. 00000 672. 00

SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |

BASE | | [

0129 802- 76035 24.000 SFT | 10. 20000 244. 80| 10. 25000 246. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |

LEGEND, 0.100 IN. TH CKNESS | | [

0130 804-06771 102. 000 EACH | 19. 00000 1938. 00| 26. 00000 2652. 00

DEL| NEATOR PCST, FLEXI BLE | | |

0131 805-01842 4.000 EACH | 600. 00000 2400. 00| 600. 00000 2400. 00
HANDHOLE, S| GNAL | |

0132 805- 06592 870.000 LFT | 11. 00000 9570. 00| 11. 00000 9570. 00

I

CONDUI T, STEEL, GALVAN ZED, 2 IN. [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 460 - 17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 856, 933. 56 ROUTE : 90
CALL ORDER : 460 CONTRACT I D : BT-27455-A COUNTI ES : ELKHART
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351057237 [( 5 ) 35-1618530 I ( )
|R L MOCOY INC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0133 807-02428 6.000 EACH | 620. 00000 3720. 00| 620. 00000 3720. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN. X 96 IN. | | |
0134 807-02603 6.000 EACH | 325. 00000 1950. 00| 325. 00000 1950. 00|
LI GHT STANDARD, RELCCATE | | |
0135 807-07580 1260.000 LFT | 5. 00000 6300. 00| 5. 00000 6300. 00|
WRE, NO 4, COPPER | N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0136 808-06694 2420.000 LFT | 0. 12000 290. 40| 0. 15000 363. 00|
LINE, PAINT, SOLID, YELLON 8 IN | | |
0137 808-06713 800.000 LFT | 0. 21000 168. 00| 0. 30000 240. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0138 808-06714 800.000 LFT | 0. 21000 168. 00| 0. 30000 240. 00|
LINE, PAINT, SOLID, YELLON 4 IN | [ |
0139 808-06716 1600.000 LFT | 0. 50000 800. 00| 0. 60000 960. 00|
LINE, REMOVE | | [
0140 808-75002 1178.000 LFT | 0. 12000 141. 36| 0. 15000 176. 70|
LINE, PAINT, BROKEN, WH TE, 6 IN | | |
0141 808- 75007 17712.000 LFT | 0. 12000 2125. 44 0. 15000 2656. 80|
LINE, PAINT, SOLID, WHTE, 6 IN. | | |
0142 808- 75008 1130.000 LFT | 0. 12000 135. 60| 0. 15000 169. 50|
LINE, PAINT, SOLID, WH TE, 8 IN. | | |
0143 808- 75047 15216.000 LFT | 0. 12000 1825. 92| 0. 15000 2282. 40|
LINE, PAINT, SCLID, YELLON 6 IN | | |
0144 808-75078 12380.000 LFT | 0. 02000 247. 60| 0. 80000 9904. 00|
TRANSVERSE MARKI NGS, PAINT, SCLID, | [ |
YELLOW CROSSHATCH LI NE, 12 IN. | | |
0145 808- 75996 79.000 EACH | 20. 00000 1580. 00| 8. 00000 632. 00|
SNOAPLOMBLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0146 808-75998 65.000 EACH | 40. 50000 2632. 50 45. 00000 2925. 00|
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
0147 801-01295 80.000 EACH | 285. 00000 22800. 00| 250. 00000 20000. 00|
BARRELS FOR CROSSOVER , PROVI DE NEW AND | | |
I NSTALL | | |
SECTI ON TOTALS | $ 4,772, 426. 83| $ 5, 588, 371. 55| $
------------------------------------------ g
CONTRACT TOTALS | $ 4,772, 426. 83| $ 5, 588, 371. 55| $




